

CONSTRUCTION MANAGER'S PROPOSAL

Dated: December 4, 2024

Project: Marion County JC3 4th Floor Expansion - Interior Build Out

Proposal:

To fast track the delivery of this project, CM has agreed to work with Marion County Facilities to deliver the project with a Not To Exceed cost proposal. Based upon our work to date and the subcontract proposals received, Dinkins Construction hereby proposes to furnish all construction management and general contractor's services, as identified within our original C.M. agreement with Marion County, including all subcontract labor, material, and equipment, etc. and all items required for a complete project.

Total Construction Cost Budget Including MC Contingency Shall Not to Exceed

Five Million, Eight Hundred and Eighty-Four Thousand, Seven Hundred and Fifty Dollars \$5,884,750.00)

It is expected that Marion County and the CM will work together for the best outcome and value of the project.

Actual cost shall be determined with an approved detailed schedule of values when available after competitive subcontractor bidding and value engineering options are completed.

Schedule:

Mobilization shall be determined by mutual agreement of each party. We are aware that the permits are available and Dinkins Construction is prepared to mobilize immediately upon receipt of Notice To Proceed.

Respectfully.

Chap Dinkins, CGC 1519358

As Manager for Dinkins Construction LLC

