
MARION COUNTY 
SUBDIVISION IMPROVEMENT AGREEMENT 

WITHBOND 
(CORPORATION) 

THIS AGREEMENT made and entered into this __ day of _____ , 20_, by, 
between and among MARION COUNTY, a political subdivision of the State of Florida, whose 
address is 601 SE 25th Avenue, Ocala, Florida 34471, hereinafter referred to as "COUNTY" and 
the below-listed DEVELOPER and BANK. 

W I T N E S S E T H: 

WHEREAS, DEVELOPER has made application to the Board of County Commissioners 
for the approval of a subdivision (the "Subdivision") and the DEVELOPER represents to the 
COUNTY that the below-listed information is true and correct, and 

Developer: COLEN BUILT DEVELOPMENT, LLC 

Developer's Address: 8445 SW 80TH ST. 

OCALA, FL 34481 

Project Engineer: KIMLEY HORN & ASSOCIATES, INC. 

Engineer's Estimate of Costs of Improvements $~4-'-'-'-7"-'95=8-'-79"--'.=8-=-.0 _____ _ 
(totaling 120% of the outstanding improvements): 

Developer's Estimate of Time to Complete All Improvements 
(not to exceed 2 years from date of this Agreement): 08/26/2026 

Subdivision Name: MELODY PRESERVE 

Phase: NIA 

Plat Book Page(s) 

Bank: MARSH USA 

Bank's Address: 3560 LENOX RD, SUITE 2400 

ATLANTA, GA 30326 

WHEREAS, it is necessary in the public interest that subdivision improvements required 
by COUNTY be constructed in accordance with specifications hereinafter set forth, it is therefore 
mutually agreed and understood by the parties to this Agreement that this Agreement is entered 
into for the purpose of (1) protecting the COUNTY in the event DEVELOPER fails to complete 
the construction of required subdivision improvements, and (2) inducing COUNTY to approve the 
plat of the above-described subdivided lands for recordation in the Public Records, and 
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WHEREAS, the failure of DEVELOPER to comply with the terms and conditions of this 
Agreement may cause COUNTY to take whatever action may be deemed appropriate to assure the 
fulfillment of this Agreement, and 

WHEREAS, DEVELOPER has represented to COUNTY that it intends to improve said 
Subdivision lands by construction of all subdivision improvements required by Article 2, Division 
18, Sec. 2.18.4 of the Land Development Code (LDC) of Marion County, Florida, as provided 
herein, and as described in the COUNTY approved Project Engineer's Estimate of Costs of 
Improvements as set forth above (a copy of which is attached hereto as Exhibit A, and by this 
reference made a part hereof). 

WHEREAS, the construction of improvements on the Subdivision lands has not 
progressed to completion and the DEVELOPER seeks to assure its obligations under this 
Agreement by arranging and agreeing with BANK for the issuance of a letter of credit as a 
performance guarantee. 

NOW THEREFORE, IN CONSIDERATION of the mutual covenants and conditions 
contained herein, and other good and valuable consideration acknowledged by the parties, the 
parties do hereby promise, agree, and covenant as follows: 

1. The recitals set forth above are true and correct and are incorporated into this 
Agreement by this reference. 

2. The DEVELOPER hereby accepts the obligation to construct and shall construct or 
cause to be constructed, as provided in the Project Engineer's COUNTY approved subdivision 
improvement plans dated 2/3/2026 and on file with the COUNTY Office of the County Engineer 
(Plan Number: 32515), all roads, pavement and other improvements, including all catch basins 
and drainage facilities, monuments, street signs, amenities, landscaping/buffering and irrigation 
associated therewith and other improvements of any nature (hereinafter the "Improvements") and 
in all respects complete the Improvements in accordance with the subdivision improvement plans. 
All Improvements shall be constructed in accordance with the Land Development Code of Marion 
County, Florida, in effect on the date of approval of the subdivision improvement plans. All 
required Improvements shall be certified by the Project Engineer, who shall be a State of Florida 
registered Engineer, as being constructed consistent with the requirements of the Land 
Development Code of Marion County. The Subdivision and the lands described in this Agreement 
are and shall remain privately owned, and the Subdivision Plat shall not contain any dedication of 
any Subdivision lands or infrastructure to the COUNTY. DEVELOPER shall provide to COUNTY 
with the final plat, documentation identifying a lawfully established property owner's association 
that will be responsible for maintenance of all Improvements upon completion of the construction 
thereof. 

3. [Special clauses, if any, for Improvements not covered by LOG. E.g. Amenities 
must be constructed before_ COs issued] N/ A 

4. The DEVELOPER has presented to COUNTY a surety bond in an amount equal to 
the Engineer's Estimate of the Cost of Improvements attached hereto as Exhibit A. A copy of the 
SURETY's surety bond is attached hereto as Exhibit B. The condition of the surety bond is such 
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that if DEVELOPER should fail to satisfactorily complete the Improvements, within Developer's 
Estimate of Time to Complete All Improvements as noted above, the COUNTY may draw upon 
the surety bond, pursuant to the terms of the surety bond, and the SURETY shall promptly and at 
Surety's expense: (i) Complete the improvements in accordance with the Agreement and Exhibit 
A, and (ii) Obtain a bid or bids for completing the improvements in accordance with the terms 
and conditions of the Agreement and Exhibit A, and upon determination by SURETY of the lowest 
responsible bidder, or if COUNTY elects, upon determination by COUNTY and SURETY jointly 
of the lowest responsible bidder, arrange for a contract (a "CONTRACT OF COMPLETION") 
between such bidder and COUNTY, and make available as the improvements progresses (even 
though there should be a default or a succession of defaults under the Agreement and Exhibit A or 
a CONTRACT OF COMPLETION) sufficient funds to pay the cost of completion, including other 
costs and damages for which the SURETY may be liable hereunder, the amount set forth in the 
first paragraph hereof. COUNTY may also draw upon the surety bond upon receiving notification 
from SURETY that SURETY elects not to extend the expiration date of the surety bond if 
DEVELOPER has not provided a replacement surety bond satisfactory to COUNTY. The 
SURETY shall not release and/or cancel the surety bond, either all or in part, except in keeping 
with the provisions of this Agreement. 

5. Within ten ( 10) days after verification of the completion of construction of all 
Improvements, other than the Amenities and Landscaping/Buffering, the COUNTY Office of the 
County Engineer shall forward written instructions to SURETY authorizing to release and cancel 
the surety bond and/or shall deliver the original surety bond to SURETY, whichever the SURETY 
shall require. Should the COUNTY fail to timely provide notice of completion as aforesaid, the 
DEVELOPER may deliver to the SURETY a true and correct copy of any verification of 
completion letter or certificate from the COUNTY, which the SURETY may, in good faith, rely 
upon and may thereafter release and cancel the surety bond. Any controversy arising under this 
Agreement shall be resolved in accordance with the laws of the State of Florida, acknowledging 
that the surety bond is being given for the protection and benefit of COUNTY to secure the 
DEVELOPER'S obligation to complete all Improvements, other than the Amenities and 
Landscaping/Buffering. In the event of any conflict between the terms of the surety bond and this 
Agreement, the terms of this Agreement shall control. COUNTY may only draw upon the surety 
bond and utilize such funds for the purpose of paying for the commercially reasonable costs to 
complete the Improvements, other than the Amenities and Landscaping/Buffering, and for no other 
purpose or use. 

6. For and in consideration of the issuance of the surety bond, DEVELOPER agrees 
to pay SURETY such reasonable compensation which shall from time to time be agreed upon in 
writing by DEVELOPER and SURETY. In addition, DEVELOPER agrees to reimburse SURETY 
for any direct and actual out-of-pocket expense, including reasonable attorney's fees reasonably 
incurred by it in the administration of this Agreement. Such compensation and expenses shall not 
constitute a charge upon the surety bond. 

7. Liability of SURETY, or its successors, is expressly limited and so long as 
SURETY, or its successor, accounts for and disburses the surety bond in good faith and in 
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compliance with this Agreement, it shall not be liable for errors of judgment, and DEVELOPER 
agrees to indemnify SURETY, or its successor, for any losses it may suffer in the premises. 

8. The COUNTY reserves the right to cancel or terminate this Agreement, with or 
without cause, upon thirty (30) days written notice of termination to the DEVELOPER. The 
COUNTY reserves the right to cancel or terminate this Agreement upon five (5) days written 
notice in the event the DEVELOPER will be placed in either voluntary or involuntary bankruptcy 
or an assignment is made for the benefit of creditors. 

9. DEVELOPER hereby releases the COUNTY and its agents and employees from 
any claims and damages, now existing or hereafter occurring or related in any way to this 
Agreement, save and except for claims or damages arising out of willful, wanton or bad faith acts 
on the part of the COUNTY. DEVELOPER agrees that the COUNTY shall incur no liability for 
subdivision improvements by executing this Agreement. 

10. DEVELOPER does hereby agree to indemnify and hold the COUNTY harmless 
from and against any and all claims, damages, losses, out-of- pocket expenses (including but not 
limited to attorneys' fees), causes of action, judgments and/or liabilities directly arising out of, or 
in connection with an uncured default on the part of DEVELOPER of the terms and provisions of 
this Agreement. This grant of indemnity shall be irrevocable. The grant of indemnity contained 
herein is absolute and unlimited. 

11. In the event of any litigation arising out of this Agreement, the prevailing party 
shall be entitled to recover all reasonable costs incurred including attorneys' fees, specifically 
including any appellate or bankruptcy proceeding related thereto. 

12. After DEVELOPER has completed some of the Subdivision Improvements, 
DEVELOPER may request COUNTY to reduce the amount of the surety bond by providing to 
COUNTY a new Engineer's Estimate of Cost of Improvements for the cost to complete the 
remaining Improvements. Partial releases of the aggregate face value of this Letter of Credit will 
only be permitted, at the sole and absolute discretion of COUNTY, when accompanied by written 
approval from the COUNTY verifying completion of a portion of the improvements. The effect of 
partial releases will be to reduce the face value of the surety bond. No other terms will be affected 
or altered. If the COUNTY Administrator or its designee approves the new Engineer's Estimate 
of Cost oflmprovements, COUNTY shall release the original Letter of Credit simultaneously with 
DEVELOPER's delivery of a new surety bond in the amount of the new Engineer's Estimate of 
Cost for the Improvements. No changes in the terms, conditions or other details of the surety bond 
are permitted except a reduction in amount. All provisions of this Agreement applicable to the 
original surety bond shall apply to the new surety bond. No formal amendment to this Agreement, 
or County Commission approval, is required to reduce the surety bond under this paragraph. 
DEVELOPER may request no more than two reductions in the surety bond pursuant to this 
paragraph 12. 

13. The undersigned representative of the DEVELOPER hereby represents to the 
COUNTY that he/she is fully authorized by the DEVELOPER to represent the DEVELOPER in 
agreeing to the tenns and conditions of this Agreement. 
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14. This Agreement may be amended by mutual written agreement of the parties and 
only by such written agreement. There are no understandings or agreements by the parties except 
as herein expressly stated. 

IN WITNESS WHEREOF that parties have hereunto set their hands and seals and 
executed this Agreement on the day and year first above mentioned. 

THIS PART OF PAGE INTENTIONALLY LEFT BLANK 

SIGNATURES START ON NEXT PAGE 
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ATTEST: 

Gregory C. Harrell, Clerk of Court and 
Comptroller 

For use and reliance of Marion County only, 
approvei as to for and legal sufficiency: 

MARION COUNTY, FLORIDA, a 
political subdivision of the State of Florida, 
by its Board of County Commissioners 

Carl Zalak III, Chairman 

Date: 
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STATE OF 
COUNTY OF 

DEVELOPER: 

By: 

Print 
name: 

Title: 

Date: 

(signature) 

f. <:17 Al ti bv(JV 
CRJ 

... 
!3efore me b means of [¢physical presence or □ onlin otarization this / day of 

, _,..q-..,q,=...,c;-=--➔.~-' 20 b personaif y appeared (!._ t-<A- , , as c/o of 
l.,u'...I.La....L~=~~.a::.;l.,A.,!,='-J.C.~-=~J..&..,!~ n behalf o company, wh is personally known to me 
or has produced _____________ (type of identification) as identification and 
who executed the foregoing instrument, and who acknowledged that he id so as an officer of 
said DEVELOPER all by and with the authority of the ember o sai EVELOPER. 

SIGNATURE PAGE FOR SURETY IMMEDIATELY FOLLOWS THIS PAGE 
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EXHIBIT A 
ENGINEER'S ESTIMATE OF COSTS OF IMPROVEMENTS 
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Kimley ►>> Horn 

ENGINEER'S ESTIMATE OF THE COST OF IMPROVEMENTS 

MELODY PRESERVE 

DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 

Survey Stakeout, Monumentation, As-builts, Testing 1 LS $25,000.00 $ 50,000.00 

TOTAL GENERAL CONDITIONS $ so,000.00 
Silt Fence 7232 LF $1.50 $ 10,848.00 

Sod (2' BOC) 49450 SF $0.30 $ 14,835.00 

Sod Lake Banks Bahia 191880 SF $0.30 $ 57,564.00 

Fine Grading Lots 233 EA $250.00 $ S8,250.00 

Seed & Mulch Areas Disturbed By Construction 50 AC $500.00 $ 25,000.00 

TOTAL EROSION CONTROL/ EARTHWORK $ 166,497.00 
6" PVC Pipe SOR 26 4060 LF $ 15.00 $ 60,900.00 

8" PVC Pipe SDR 26 (0'-6') 2040 LF $ 20.00 $ 40,800.00 

8" PVC Pipe SOR 26 (6'-8') 2161 LF $ 21.00 $ 45,381.00 

8" PVC Pipe SOR 26 (8'-10') 380 LF $ 22.00 $ 8,360.00 

8" PVC Pipe SOR 26 (10'-12') 1660 LF $ 23.00 $ 38,180.00 

8" PVC Pipe SDR 26 (14'-16') 225 LF $ 30.00 $ 6,750.00 

8" PVC Pipe SDR 26 (16'-18') 665 LF $ 35.00 $ 23,275.00 

8" PVC Pipe SOR 26 (20'-22') 390 LF $ 50.00 $ 19,500.00 

8" PVC Pipe SOR 26 (22'-24') 663 LF $ 60.00 $ 39,780.00 

8" X 8" X 6" PVC Wye 134 EA $ 100.00 $ 13,400.00 

6" PVC 45° Bend 136 EA $ 40.00 $ 5,440.00 

4' Dia Sanitary Manhole (0'-6') 13 EA $ 2,500.00 $ 32,500.00 

4' Dia Sanitary Manhole (6'-8') 4 EA $ 3,400.00 $ 13,600.00 

4' Dia Sanitary Manhole (8'-10') 5 EA $ 4,000.00 $ 20,000.00 

4' Dia Sanitary Manhole (10'-12') 1 EA $ 5,000.00 $ 5,000.00 

4' Dia Sanitary Manhole (12'-14') 2 EA $ 7,000.00 $ 14,000.00 

4' Dia Sanitary Manhole (16'-18') 1 EA $ 9,500.00 $ 9,500.00 

4' Dia Sanitary Manhole (18'-20') 1 EA $ 10,000.00 $ 10,000.00 

4' Dia Sanitary Manhole (20'-22') 1 EA $ 11,500.00 $ 11,500.00 

4' Dia Sanitary Manhole Lined (0'-6') 1 EA $ 6,000.00 $ 6,000.00 

4' Dia Sanitary Manhole Lined (22'-24') 2 EA $ 15,000.00 $ 30,000.00 

5' Dia Sanitary Manhole Lined (22'-24') 1 EA $ 20,000.00 $ 20,000.00 

Adjust Manhole Rim Elevation - Final Grade 32 EA $ 400.00 $ 12,800.00 

Single Sanitary Sewer Service (No Piping) 39 EA $ 250.00 $ 9,750.00 

Double Sanitary Sewer Service (No Piping) 97 EA $ 350.00 $ 33,950.00 

2" PVC Force Main- SDR 21 200 LF $ 10.00 $ 2,000.00 

6" PVC Force Main DR 18 380 LF $ 20.00 $ 7,600.00 

2" X 45° P.V.C. Bend - SCH 80 3 EA $ 18.00 $ 54.00 

6" X 45° MJDI Bend - Epoxy 1 EA $ 600.00 $ 600.00 

6" X 90° MJDI Bend - Epoxy 1 EA $ 650.00 $ 650.00 

6" Plug Valve and Valve Box 1 EA $ 1,2SO.OO $ 1,2S0.00 

6" Pipe Joint Restraint 6 EA $ 90.00 $ 540.00 

4" MJDI Cap - Epoxy 1 EA $ 350.00 $ 350.00 

Lift Station - Complete 1 LS $ 550,000.00 $ 550,000.00 

TOTAL SANITARY SEWER $ 1,093,410.00 
6" PVC Force Main DR 18 640 LF $ 21.00 $ 13,440.00 

6" X 45° MJDI Bend - Epoxy 3 EA $ 650.00 $ 1,950.00 

8" X 6" MJDI Reducer - Epoxy 1 EA $ 750.00 $ 750.00 

6" Plug Valve and Box 1 EA $ 1,250.00 $ 1,2S0.00 

8" Directional Bore - HOPE 60 LF $ 150.00 $ 9,000.00 

TOTAL OFFSITE SANITARY SEWER $ 26,390.00 
Type C Inlet, Std Bot (0'-6') 20 EA $ 2,000.00 $ 40,000.00 

Type C Inlet, Std Bot (6'-8') 2 EA $ 2,2SO.OO $ 4,500.00 

Type C Inlet, Std Bot (8'-10') 1 EA $ 2,500.00 $ 2,500.00 

Type E Inlet, Std Bot (8'-10') 1 EA $ 2,750.00 $ 2,750.00 

Control Structure 1 EA $ 2,500.00 $ 2,500.00 



Kimley >>> Horn 

ENGINEER'S ESTIMATE OF THE COST OF IMPROVEMENTS 

MELODY PRESERVE 

DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 

Type V Inlet Top 31 EA $ 500.00 $ 15,500.00 

Type V Inlet, Std Bottom (0'-6') 12 EA $ 3,750.00 $ 45,000.00 

Type V Inlet, Std Bottom (6'-8') 4 EA $ 4,000.00 $ 16,000.00 

Type V Inlet, Std Bottom (8'-10') 2 EA $ 4,500.00 $ 9,000.00 

Type V Inlet, J Bot 6' Dia (6'-8') 4 EA $ 6,000.00 $ 24,000.00 

Type V Inlet, J Bot 6' Dia (8'-10') 6 EA $ 6,500.00 $ 39,000.00 

Type V Inlet, J Bot 6' Dia (10'-12') 2 EA $ 7,000.00 $ 14,000.00 

Type V Inlet, J Bot 7' Dia (6'-8') 1 EA $ 7,500.00 $ 7,500.00 

Type 6 Inlet Top 5 EA $ 2,500.00 $ 12,500.00 

Type P-6 Inlet, P Bot 4' Dia (0'-6') 3 EA $ 1,500.00 $ 4,500.00 

Type J-6 Inlet, J Bot 5' Dia (6'-8') 1 EA $ 2,500.00 $ 2,500.00 

Type J-6 Inlet, J Bot 6' Dia (6'-8') 1 EA $ 4,000.00 $ 4,000.00 

12" Drain Basin Inlet 1 EA $ 1,000.00 $ 1,000.00 

Storm Manhole, J Bot 7' Dia (6'-8') 1 EA $ 6,000.00 $ 6,000.00 

18" RCP Pipe 576 LF $ 55.00 $ 31,680.00 

24" RCP Pipe 592 LF $ 65.00 $ 38,480.00 

30" RCP Pipe 592 LF $ 85.00 $ 50,320.00 

36" RCP Pipe 264 LF $ 90.00 $ 23,760.00 

42" RCP Pipe 272 LF $ 100.00 $ 27,200.00 

12" HP Pipe 1060 LF $ 30.00 $ 31,800.00 

15" HP Pipe 1140 LF $ 35.00 $ 39,900.00 

18" HP Pipe 2200 LF $ 45.00 $ 99,000.00 

24" HP Pipe 400 LF $ 55.00 $ 22,000.00 

30" HP Pipe 1460 LF $ 65.00 $ 94,900.00 

36" HP Pipe 1600 LF $ 75.00 $ 120,000.00 

42" HP Pipe 340 LF $ 85.00 $ 28,900.00 

30" MES, Concrete, Std 430-021 2 EA $ 2,250.00 $ 4,500.00 

36" MES, Concrete, Std 430-021 2 EA $ 2,500.00 $ 5,000.00 

42" MES, Concrete, Std 430-021 2 EA $ 3,000.00 $ 6,000.00 

Rock Rip Rap Splash Pad (18" Thick) 600 CY $ 15.00 $ 9,000.00 

TOTAL STORM DRAINAGE $ 885,190.00 

1" PE Tubing Service Line 2620 LF $ 8.00 $ 20,960.00 

2" PE Tubing Service Line 100 LF $ 10.00 $ 1,000.00 

4" PVC Water Main - DR18 720 LF $ 15.00 $ 10,800.00 

6" PVC Water Main - DR18 2780 LF $ 20.00 $ 55,600.00 

8" PVC Water Main - DR18 1480 LF $ 25.00 $ 37,000.00 

12" PVC Water Main - DR18 6380 LF $ 50.00 $ 319,000.00 

4" X 2" MJDI Tapped Cap 5 EA $ 150.00 $ 750.00 

6" X 22.5° MJDI Bend 5 EA $ 300.00 $ 1,500.00 

6" MJDI Cap 1 EA $ 250.00 $ 250.00 

6" X 2" MJDI Tapped Cap 1 EA $ 250.00 $ 250.00 

6" X 4" MJDI Reducer 1 EA $ 250.00 $ 250.00 

6" X 6" X 6" MJDI Tee 1 EA $ 500.00 $ 500.00 

6" X 6" X 6" MJDI Swivel Anchor Tee 1 EA $ 500.00 $ 500.00 

8" MJDI Sleeve 1 EA $ 500.00 $ 500.00 

8" X 45• MJDI Bend 14 EA $ 500.00 $ 7,000.00 

8" X 4" MJDI Reducer 2 EA $ 300.00 $ 600.00 

8" X 8" X 6" MJDI Tee 2 EA $ 600.00 $ 1,200.00 

8" X 8" X 6" MJDI Swivel Anchor Tee 1 EA $ 600.00 $ 600.00 

8" X 8" X 8" MJDI Tee 1 EA $ 650.00 $ 650.00 

10" MJDI Cap 1 EA $ 300.00 $ 300.00 

12" X 22.5" MJDI Bend 2 EA $ 650.00 $ 1,300.00 

12" X 45• MJDI Bend 16 EA $ 750.00 $ 12,000.00 

12" X 4" MJDI Reducer 3 EA $ 500.00 $ 1,500.00 



Kimley >>> Horn 

ENGINEER'S ESTIMATE OF THE COST OF IMPROVEMENTS 

MELODY PRESERVE 

DESCRIPTION QUANTITY UNIT UNIT PRICE 

12" X 6" MJDI Reducer 2 EA $ 500.00 

12" X 8" MJDI Reducer 2 EA $ 500.00 

12" X 10" MJDI Reducer 1 EA $ 600.00 

12" X 12" X 6" MJDI Tee 3 EA $ 900.00 

12" X 12" X 6" MJDI Swivel Anchor Tee 6 EA $ 850.00 

12" X 12" X 12" MJDI Tee 9 EA $ 1,000.00 

4" Gate Valve And Box 1 EA $ 1,000.00 

6" Gate Valve And Box 7 EA $ 1,250.00 

8" Gate Valve And Box 5 EA $ 1,500.00 

12" Gate Valve And Box 16 EA $ 3,000.00 

Fire Hydrant Assembly W/ 6" Gate Valve And Box 8 EA $ 4,000.00 

2" PVC Sleeve - Water Service 1280 LF $ 4.00 

1" Single Water Service 19 EA $ 500.00 

1" Double Water Service 107 EA $ 1,000.00 

2" Water Service W/ Backflow Preventer 1 EA $ 4,000.00 

10" X 10" Tapping Saddle W/ Valve & Box 1 EA $ 20,000.00 

TOTAL POTABLE WATER 

12" PVC Water Main - DR18 780 LF $ 55.00 

12" X 45° MJDI Bend 2 EA $ 1,000.00 

12" X 90° MJDI Bend 1 EA $ 1,000.00 

12" X 12" Tapping Saddle W/ Valve & Box 1 EA $ 25,000.00 

TOTAL OFFSITE POTABLE WATER 

8" Limerock Base 

SP 9.5 1.5" Standard Duty Asphalt 

Prime Limerock Base 

Trench Width Asphalt Pavement Removal And 

12" X 10" Ribbon Curb (Machined In) 

F Curb (Machined In 1 Mobilization) 

F Curb (Hand Form) 

A Curb (Machined In Same Mob As F Curb) 

A Curb (Hand Form) 

D Curb (Hand Form) 

3' Valley Gutter (Hand Form) 

Signage And Striping 

Code Required Landscape and Irrigation 

GENE BRUNO LOSITO, P,E. 

IITA,CO,r\,C:NI .. 
-~nGN!.tR 

19.;N&TUllt-1' M.YEIWe <,;N.,,,, 
!U:CT!'tQI..:~', 

BY.=====-------DATE:10/17/2025 
Gene Bruno Losito, P.E., FL #75547 
Kimley-Horn and Associates, Inc. 
1700 SE 17th Steet, Suite 200 
Ocala, Florida 34471 

13202 

30003 

31965 

355 

17175 

2585 

120 

690 

280 

381 

95 

1 

1 

TON $ 16.00 

SY $ 9.00 

SY $ 0.50 

SY $ 50.00 

LF $ 12.00 

LF $ 14.00 

LF $ 18.00 

LF $ 14.00 

LF $ 18.00 

LF $ 18.00 

LF s 20.00 

LS $ 10,000.00 

TOTAL ROAD CONSTRUCTION 

LS $ 175,000.00 

TOTAL LANDSCAPE 

TOTAL 

120% SURETY TOTAL 

AMOUNT 

$ 1,000.00 

$ 1,000.00 

$ 600.00 

$ 2,700.00 

$ 5,100.00 

$ 9,000.00 

$ 1,000.00 

$ 8,750.00 

$ 7,500.00 

$ 48,000.00 

$ 32,000.00 

$ 5,120.00 

$ 9,500.00 

$ 107,000.00 

$ 4,000.00 

$ 20,000.00 

$ 736,280.00 

$ 42,900.00 

$ 2,000.00 

$ 1,000.00 

$ 25,000.00 

$ 70,900.00 

$ 211,232.00 

$ 270,027.00 

$ 15,982.50 

$ 17,7SO.OO 

$ 206,100.00 

$ 36,190.00 

$ 2,160.00 

$ 9,660.00 

$ 5,040.00 

$ 6,858.00 

$ 1,900.00 

$ 10,000.00 

$ 792,899.50 

$ 175,000.00 

$ 175,000.00 

$ 3,996,566.50 

$ 4,795,879.80 



Kimley>>>Horn 
May 13, 2026 

Aaron Pool 
Land Development Manager 
Marion County Board of County Commissioners 
412 SE 25th Ave. 
Ocala, FL 34471 
Main: 352-671-8686 

RE: Melody Preserve (#32515) 
Kimley-Horn Project No. 242248010 

Dear Mr. Pool , 

The Melody Preserve Engineer's Estimate of Construction Costs includes the cost associated with the 
proposed pickleball courts, dog park, and mail kiosk. These costs are reflected within the following sitework 
line items: 

• 8" Limerock Base 

• SP 9.5, 1.5" Standard Duty Asphalt 

A total cost of $29,400.52 has been allocated for the construction of the pickleball courts. A total cost of 
$15,360.00 has been allocated for the construction of the mail kiosk. A total cost of $15,360.00 has been 
allocated for the construction of the dog park. 

If you have any questions or need any additional information, please feel free to contact me. 

Sincerely, 
KIM LEY-HORN 

}j~ ~ 
Gene B. Losito, PE 

GBL/slb 

Cc: File 
K:\OCA_ Civi/\242248010-Melody Preserve Design\doc\Memomcdr260512gbl_AR 32515.docx 

kimley-horn.com 1700 SE 17th Street, Suite 200, Ocala, FL 34471 352 438 3000 



EXHIBITB 
SURETY BOND 
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Subdivision Bond 
Faithful Performance 

SUBDIVISION BOND 

Bond No. PB02433600001 

KNOW ALL MEN BY THESE PRESENTS: Colen Built Development, LLC as Principal, and 

Philadelphia Indemnity Insurance Company, a corporation organized and existing under the laws of 

the State of Pennsylvania and authorized to transact surety business in the State of Florida, as Surety 

are held and firmly bound unto Marion County, Florida in the sum of Four million seven hundred 

ninety-five thousand eight hundred seventy-nine & 80/100 Dollars ($ 4,795,879.80), for the payment 

whereof, well and truly to be made, said Principal and Surety bind themselves, their heirs, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THE OBLIGATION IS SUCH THAT: 

WHEREAS the above Named Principal has entered into an agreement, dated October 3, 2025, with 

the Marion County, Florida to do and perform the following work, to wit: 

MELODY PRESERVE - RESIDENTIAL DEVELOPMENT OF 233 LOTS; 1 LIFT STATION PO# LD-OTR-OTOW-07 

NOW, THEREFORE, if the above-bounden Principal shall well and truly perform the work referred to 
in such agreement, then this obligation shall be void; otherwise to remain in full force and effect. 

IN WITNESS WHEREOF, the seal and signature of said Principal is hereto affixed and the corporate 
seal and the name of the said Surety is hereto affixed and attested by its duly authorized Attorney in 
Fact at Morristown, New Jersey this 31st day of March, 2026. 

Colen Built Development, LLC 
(Principal) (Seal) 

Philadelphia Indemnity Insurance Company __ _ 

(Sure -&[)~ 
. Perez, Attorney-ln-

1\l'G1R--l"'resident License #G04 

(Seai) 



PHILADELPHIA INDEMNITY INSURANCE COMPANY 
One Bala Plaza, Suite 100 

Bala Cynwyd, PA 19004-0950 

Power of Attorney 

KNOW ALL PERSONS BY THESE PRESENTS: That PHILADELPHIA INDEMNITY INSURANCE COMPANY (the Company), a corporation organized and 
existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint Terry Ann Gonzales-Selman, April D. Perez, Kelly O'Malley, 
Annette Audinot, Jessica Iannotta, Ann Marie Keane, Allison D. Perez, Amanda R. Harvin and Kimberly Leonard of MARSH USA, Inc. its true and lawful 
Attorney-in-fact with full authority to execute on its behalfbonds, undertakings, recognizances, consents of surety and other contracts of indemnity and writings 
obligatory in the nature thereof, issued in the course of its business and to bind the Company thereby, in an amount not to exceed $Unlimited 

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of 
PHILADELPHIA INDEMNITY INSURANCE COMPANY on the 14th of November 2016. 

RESOLVED: That the Board of Directors hereby authorizes the President or any Vice President of the 
Company: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to execute 
on behalf of the Company bonds and undertakings, contracts of indemnity and other 
writings obligatory int 

he nature thereof and to attach the seal of the Company thereto; and (2) to remove, at any time, any such Attorney-in-Fact 
and revoke the authority given. And, be it 

FURTHER 
RESOLVED: That the signatures of such officers and the seal of the Company may be affixed to any 

such Power of Attorney or certificate relating thereto by facsimile, and any such Power of 
Attorney so executed and certified by facsimile signatures and facsimile seal shall be valid 
and binding upon the Company in the future with respect to any bond or undertaking to 
which it is attached. 

IN TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND ITS 
CORPORA TE SEAL TO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS 21 sT DAY OF AUGUST 2025. 

(Seal) 

Philadelphia Indemnity Insurance Company 

On this 21" day of August, 2025, before me came the individual who executed the preceding instrument, to me personally known, and being by me duly sworn said that 
he is the therein described and authorized officer of the PHILADELPHIA INDEMNITY INSURANCE COMPANY; that the seal affixed to said instrument is the 
Corporate seal of said Company; that the said Corporate Seal and his signature were dllly affixed. 

Commonwe:atth of Penmylv;;n!A • Notary Sc-al 
PAULA LARE , Hot,ry Public 

Montgomery County 
My Commh\lM Expires O<tober 1 S, 2026 

Commls1lon Number t !9'3866 

Notary Public: 

residing at: 

My commission expires: 

BalaCynwyd 

October 15, 2026 

I, Angelique Cooper, Corporate Secretary of PHILADELPHIA INDEMNITY INSURANCE COMPANY, do hereby certify that the foregoing resolution of the Board of 
Directors and the Power of Attorney issued pursuant thereto on the 21 st day of August, 2025 are true and correct and are still in full force and effect. I do further certify 
that John Glomb, who executed the Power of Attorney as President, was on the date of execution of the attached Power of Attorney the duly elected President of 
PHILADELPHIA INDEMNITY INSURANCE COMPANY. 

In Testimony V.'hereof I have subscribed my name and affixed the facsimile seal of each Company this 31st day of March 2026. 

A.ngelique Cooper, Corporate Secretary 
PlIIl.ADELPHIA L'\l)Bf:\"IIl' r\'SUR.-L "'\CE c:O:\fi'A:'\-Y 


