

Agency: Marion County Vendor No.: F596000735002	Fund: LF Contract Amount: \$8,419,860.00	Financial Project No.: 435209-1-52-01
--	---	--

**LOCALLY FUNDED AGREEMENT
BETWEEN
THE STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
AND
MARION COUNTY**

This **AGREEMENT**, made and entered into 07/11/2024 | 8:16 AM EDT,
by and between the STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION (hereinafter
referred to as the “DEPARTMENT”) and the MARION COUNTY, (hereinafter referred to as the
“LOCAL GOVERNMENT”),

WITNESSETH:

WHEREAS, the Parties have been granted specific legislative authority to enter into this
Agreement pursuant to Section 339.12, Florida Statutes; and

WHEREAS, the LOCAL GOVERNMENT, by Resolution, a copy of which is attached
hereto as Exhibit “B”, and made a part hereof, has authorized its officers to execute this
Agreement on its behalf; and

WHEREAS, the DEPARTMENT is prepared, in accordance with its Adopted Five Year
Work Program, to undertake the project described as: “Interstate 75 (State Road 93) at NW 49th
Street (from end of NW 49th Street to end of NW 35th Street)”, said project being known as
Financial Project Number (FPN) 435209-1-52-01, hereinafter referred to as the “Project”; and

WHEREAS, the Project is not revenue producing and is contained in the Adopted Work
Program; and

WHEREAS, the implementation of the Project is in the interests of both the
DEPARTMENT and the LOCAL GOVERNMENT and it would be most practical, expeditious,
and economical for the LOCAL GOVERNMENT to provide the funds as a: contribution towards
the construction of a diverging diamond interchange at Interstate 75 and NW 49th Street, in
Fiscal Year 2024/2025, said Project being known as FPN 435209-1-52-01, and said
improvements shall hereinafter be referred to as the “Additional Improvements”; and

WHEREAS, in order to maintain uniformity throughout the Project and to provide for the
Additional Improvements in a cost-effective manner, the LOCAL GOVERNMENT desires to

have said Additional Improvements made a part of the Project and to provide funding to the DEPARTMENT to be used for the Additional Improvements as described in "Exhibit A";

NOW, THEREFORE, in consideration of the mutual benefits to be derived from the joint participation of this Agreement, the parties agree as follows:

1. The term of this Agreement shall begin upon the date of signature of the last party to sign and shall remain in full force and effect through completion of all services required of the LOCAL GOVERNMENT. The DEPARTMENT may, at any time and at any stage, amend or terminate the Project in whole or in part if the DEPARTMENT determines that such action is in the best interests of the public.

2. The DEPARTMENT shall cause the Additional Improvements described in Exhibit "A" to be incorporated into the DEPARTMENT'S plans for the Interstate 75 (State Road 93) at NW 49th Street (from end of NW 49th Street to end of NW 35th Street) project and to be constructed as a part of said Project.

3. The DEPARTMENT shall perform necessary preliminary engineering, prepare any and all design plans, acquire all necessary right-of-way, perform the construction, provide all necessary engineering supervision, and otherwise perform all other necessary work, all as may be applicable for the Project as previously defined. The Project as previously defined may include some or all of the foregoing activities. Nothing in this Agreement may be construed as requiring the DEPARTMENT to perform any activity which is outside the scope of the Project as previously defined. Except as specifically stated otherwise in this Agreement, all such activities shall be performed by such entities, at such times, in such manner, under such conditions, and pursuant to such standards as the DEPARTMENT, in its sole discretion, deems appropriate. The LOCAL GOVERNMENT shall not have any jurisdiction or control over the DEPARTMENT'S activities, except as specifically stated in this Agreement. The LOCAL GOVERNMENT shall be entitled to be advised of the progress of the Project at reasonable intervals upon request.

4. Contribution by the LOCAL GOVERNMENT of the funds for the construction phase of the Project shall be made as follows:

(A) The DEPARTMENT'S current estimate of cost for the Additional Improvements is **\$94,624,193.00 (Ninety-Four Million Six Hundred Twenty-Four Thousand One Hundred Ninety-Three Dollars and No/100).** The DEPARTMENT'S performance and obligation to construct the Project is contingent upon an annual appropriation by the Florida Legislature. The parties agree that in the event funds are not appropriated to the DEPARTMENT for the Project, this Agreement may be terminated, which shall be effective upon the DEPARTMENT giving written notice to the LOCAL GOVERNMENT to that effect.

(B) The LOCAL GOVERNMENT agrees that it will, **within at least fourteen (14) calendar days of the execution of this Agreement**, furnish the DEPARTMENT a lump sum contribution in the amount of **\$8,419,860.00 (Eight Million Four Hundred Nineteen Thousand Eight Hundred Sixty Dollars and No/100)** to be used for the estimated Project cost for locally funded project number 435209-1-52-01. The DEPARTMENT may utilize this contribution for payment of the cost of the Project.

(C) If the actual cost of the Additional Improvements is less than the funds provided, the excess will be applied to other phases on the Project.

(D) The payment of funds under this Locally Funded Agreement will be made directly to the DEPARTMENT for deposit.

(E) The DEPARTMENT and the LOCAL GOVERNMENT agree that the lump sum contribution shall be an asset of the DEPARTMENT and that it constitutes a full and final payment for the cost of the work, without any requirement for a subsequent accounting for the use of the contribution.

(F) Contact Persons:

DEPARTMENT

District 5 Local Programs
719 South Woodland Boulevard, M.S. 4-520
DeLand, Florida 32720-6834
(386) 943-5452
D5-LocalPrograms@dot.state.fl.us

LOCAL GOVERNMENT

Steven Cohoon
County Engineer
Marion County
412 SE 25th Avenue
Ocala, Florida 34471
(352) 571-8686
Steven.Cohoon@marionfl.org

5. All tracings, plans, specifications, maps, models, reports, or other work product prepared or obtained under this Agreement shall be considered works made for hire for the DEPARTMENT and shall at all times be and remain the property of the DEPARTMENT without restriction or limitation on their use. The LOCAL GOVERNMENT may, however, inspect those materials upon providing reasonable advance notice to the DEPARTMENT.

6. In the event this Agreement is in excess of TWENTY FIVE THOUSAND DOLLARS (\$25,000.00) or has a term for a period of more than one (1) year, the provisions of Chapter 339.135(6)(a), Florida Statutes, are hereby incorporated as follows:

“The DEPARTMENT, during any fiscal year, shall not expend money, incur any liability, or enter into any contract which, by its terms, involves the expenditure of money in excess of the amounts budgeted as available for expenditure during such fiscal year. Any contract, verbal or written, made in violation of this subsection is null and void, and no money may be paid on such contract. The DEPARTMENT shall require a statement from the Comptroller of the Department that funds are available prior to entering into any such contract or other binding commitment of funds. Nothing herein contained shall prevent the making of contracts for periods exceeding one (1) year, but any contract so made shall be executory only for the value of the services to be rendered or agreed to be paid for in succeeding fiscal years; and this paragraph shall be incorporated verbatim in all contracts of the DEPARTMENT which are for an amount in excess of \$25,000.00 and which have a term for a period of more than one (1) year.”

7. The DEPARTMENT may unilaterally cancel this Agreement for refusal by the LOCAL GOVERNMENT to allow public access to all documents, papers, letters, or other material subject to the provisions of Chapter 119, Florida Statutes, and made or received by such party in conjunction with this Agreement.

8. This Agreement constitutes the complete and final expression of the parties with respect to the subject matter hereof, and incorporates and includes all proper negotiations, correspondence, conversations, agreements, or understandings applicable to the matters contained herein. The parties agree that there are no commitments, agreements or understandings concerning the subject matter of this Agreement that are not contained in this document. Accordingly, it is agreed that no deviation from the terms hereof shall be predicated upon any prior representation or agreements whether oral or written.

9. This Agreement shall be governed by and interpreted in accordance with the laws of the State of Florida. Any provision herein determined by a court of competent jurisdiction, or any other legally constituted body having jurisdiction, to be invalid or unenforceable shall be severable and the remainder of this Agreement shall remain in full force and effect, provided that the invalidated or unenforceable provision is not material to the intended operation of this Agreement.

10. The DEPARTMENT and the LOCAL GOVERNMENT acknowledge and agree to the following:

(A) The LOCAL GOVERNMENT shall utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the LOCAL GOVERNMENT during the term of the contract; and

(B) The LOCAL GOVERNMENT shall expressly require any contractors and subcontractors performing work or providing services pursuant to the state contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the contractor/subcontractor during the contract term.


The remainder of this page intentionally left blank.

FPN: 435209-1-52-01


Page 6 of 8

IN WITNESS WHEREOF, the LOCAL GOVERNMENT has executed this Agreement on
July 2, 2024, and the DEPARTMENT has executed this Agreement on
07/11/2024 | 8:16 AM EDT.

MARION COUNTY

By: 
 Name: Michelle Stone
 Title: Chair
 BCC Approved: 7/2/2024


Attest:


 Gregory C. Harrell, Clerk


Legal Review:

For: 
 LOCAL GOVERNMENT Attorney


**STATE OF FLORIDA
 DEPARTMENT OF TRANSPORTATION**

DocuSigned by:
 By: 
 Name: C. Jack Adkins
 Title: Director of Transportation Development

Attest:

DocuSigned by:

 Executive Secretary

Legal Review:

DocuSigned by:

 DEPARTMENT Attorney

Financial Provisions Approval by
 Department of Comptroller on:

July 8, 2019

EXHIBIT "A"

SCOPE OF SERVICES

The Florida Department of Transportation (DEPARTMENT) is constructing a diverging diamond interchange at Interstate 75 and NW 49th Street. Marion County (LOCAL GOVERNMENT) has agreed to contribute funding to the construction costs of this interchange in the amount of \$8,419,860.00.

The DEPARTMENT'S Contractor shall construct the Additional Improvements as part of the construction contract for Interstate 75 (State Road 93) at NW 49th Street (from end of NW 49th Street to end of NW 35th Street).

The remainder of this page intentionally left blank.

EXHIBIT “B”

RESOLUTION

The Resolution, or other official authorization, authorizing entry into this Agreement is attached and incorporated into this Agreement.

RESOLUTION NO. 24-R- 245

A RESOLUTION OF THE BOARD OF COUNTY COMMISSIONERS OF MARION COUNTY, FLORIDA, APPROVING A STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION LOCALLY FUNDED AGREEMENT, AND AUTHORIZING THE CHAIR AND CLERK TO EXECUTE SAME; PROVIDING AN EFFECTIVE DATE.

WHEREAS, the State of Florida Department of Transportation and Marion County desire to facilitate a diverging diamond interchange at Interstate 75 and NW 49th Street, of Marion County, and,

WHEREAS, the State of Florida Department of Transportation has requested Marion County to execute and deliver a Locally Funded Agency Agreement for the preliminary engineering, preparation of all design plans, acquire all necessary right-of-way, perform the construction, provide all necessary engineering supervision, and perform all necessary work, all as may be applicable for the Project, Interstate 75 (State Road 93) at NW 49th Street (from end of NW 49th Street to end of NW 35th Street) FPN 435209-1-52-01: Construction Contractor phase.


NOW, THEREFORE, BE IT RESOLVED by the Board of Marion County Commissioners of Marion County, Florida:

SECTION 1. Agreement Approval. The Board hereby approves the, Locally Funded Agreement, and for the aforementioned project and the Chair and Clerk are authorized to make, execute, and deliver said Agreement to the State of Florida Department of Transportation.

SECTION 2. Effective Date. This Resolution shall become effective immediately upon its adoption.

DULY ADOPTED in regular session this 2nd day of July, 2024.

ATTEST:



GREGORY C. HARRELL, CLERK

(Date)

**BOARD OF COUNTY COMMISSIONERS
MARION COUNTY, FL**



MICHELE STONE, CHAIR

July 2, 2024

(Date)

(Affix County Seal)

Agent Delivery Events	Status	Timestamp
Intermediary Delivery Events	Status	Timestamp
Certified Delivery Events	Status	Timestamp
Carbon Copy Events	Status	Timestamp
Kim Kipp Kim.Kipp@dot.state.fl.us Paralegal Specialist Florida Department of Transportation Security Level: Email, Account Authentication (None) Electronic Record and Signature Disclosure: Not Offered via DocuSign	COPIED	Sent: 7/10/2024 9:13:36 AM
Linda Lee Linda.Lee@dot.state.fl.us FDOT Security Level: Email, Account Authentication (None), Login with SSO Electronic Record and Signature Disclosure: Not Offered via DocuSign	COPIED	Sent: 7/10/2024 9:13:36 AM Viewed: 7/10/2024 9:15:04 AM
Precious L. Lewis Precious.Lewis@dot.state.fl.us Kristen Webb Kristen.Webb@dot.state.fl.us Sarah McNamara Sarah.McNamara@dot.state.fl.us Lorien Scarlett lorien.scarlett@dot.state.fl.us Signing Group: D5 Local Programs Security Level: Email, Account Authentication (None) Electronic Record and Signature Disclosure: Not Offered via DocuSign	COPIED	Sent: 7/11/2024 8:17:39 AM Resent: 7/11/2024 8:17:44 AM Viewed: 7/12/2024 9:16:15 AM
Witness Events	Signature	Timestamp
Notary Events	Signature	Timestamp
Envelope Summary Events	Status	Timestamps
Envelope Sent	Hashed/Encrypted	7/10/2024 9:13:36 AM
Certified Delivered	Security Checked	7/11/2024 8:17:28 AM
Signing Complete	Security Checked	7/11/2024 8:17:37 AM
Completed	Security Checked	7/11/2024 8:17:39 AM
Payment Events	Status	Timestamps