
AGREEMENT BETWEEN COUNTY AND CONTRACTOR 

This Agreement Between County and Contractor, (this "Agreement") made and entered into by and between Marion 
County, a political subdivision of the State of Florida, located at 601 SE 25th Ave, Ocala, FL 34471 (hereinafter 
referred to as "COUNTY") and T&C Underground, Inc., located at 7450 SW 38th Ave., Ocala, FL 34476, 
possessing FEIN# 26-2890138 (hereinafter referred to as "CONTRACTOR") under seal for the Emergency and 
Scheduled Repairs of Utility Infrastructure, (hereinafter referred to as the "Project"), and COUNTY and 
CONTRACTOR hereby agreeing as follows: 

WITNESSETH: 

In consideration of the mutual covenants and promises contained herein, COUNTY and CONTRACTOR 
(singularly referred to as "Party," collectively "Parties") hereto agree as follows: 

Section 1 - The Contract. The contract between COUNTY and CONTRACTOR, of which this Agreement is part, 
consists of the Contract Documents. This Agreement approved by the Board of County Commissioners on August 2, 
2022 shall be effective on the last signature date set forth below. 

Section 2 - The Contract Documents. The Contract Documents are defined as this Agreement, the Specifications, 
the Drawings, all Purchase Orders, Change Orders and Field Orders issued hereafter, any other amendments hereto 
executed by the Parties hereafter, together with the following (if any): 

Marlon County #228-155- Emergency and Scheduled Repairs of Utility Infrastructure, the Offer, Project Bid 
Scope and/or Specifications, Plans and Drawings, any/all Addenda as issued in support of this Bid, Recorded 
Bonds as required, Certificate of Insurance, and Notice to Proceed. 

Should any cont1ict arise between the Contract Documents and the Agreement, the tenns of the Agreement shall 
govern. 

Section 3 - Entire Agreement. The Contract Docwnents form the agreement between Parties for the Project and the 
CONTRACTOR acknowledges receipt of a copy of each and every Contract Document. The Contract Documents 
represent the entire and integrated agreement between the Parties and supersede prior negotiations, representations or 
agreements, either written or oral. This Agreement may be amended or modified only in writing. The Contract 
Documents shall not be construed to create a contractual relationship of any kind between any persons or entities 
other than COUNTY and CONTRACTOR. 

Section 4 - Term. This Agreement shall be effective on the last signature date set forth below and shall continue 
through July 31, 2025 ( the "Tenn"). Three annual renewal options are available with mutual agreement. All work 
shall proceed in a timely manner without delays. TIME IS OF THE ESSENCE. All limitations of time set forth in the 
Contract Documents are of the essence of this Contractor. The Work may be presumed abandoned after ninety (90) 
calendar days if CONTRACTOR terminates the Work without just cause or without proper notification to COUNTY, 
including the reason for termination, or fails to perform Work without just cause for ninety (90) calendar days. 

Section 5 - Scope of Services. CONTRACTOR shall complete all Work assigned, as described in the scope of 
services, for the Emergency and Scheduled Repairs of Utility Infrastructure, per the Contract Documents, Exhibit A 
- Scope of Work, Construction Standards, Exhibit B hereto, and within the Term. 

Section 6 - Compensation. COUNTY shall make payment to CONTRACTOR under COUNTY's established 
procedure according to the schedule set forth in Construction Standards, Exhibit B, and the Fee Schedule, Exhibit C 
hereto (the "Agreement Price"). There shall be no provisions for pricing adjustments during the Tenn. 

Section 7 - Use of Other Contracts. COUNTY reserves the right to utilize any COUNTY contract, State ofFlorida 
contract, city or county governmental agencies, school board, community college/state university system or 
cooperative bid agreement. COUNTY reserves the right to separately bid any single order or to purchase any item on 
this Agreement if it is in the best interest of COUNTY. 

Section 8 - Assignment. CONTRACTOR may not subcontract all or any part of this Agreement without written 
approval by COUNTY. 

Section 9 - Laws, Permits, and Regulations. Prior to the performance of any Work hereunder, CONTRACTOR 
shall obtain and pay for all licenses and pennits, as required to perform the Work. CONTRACTOR shall at all times 
comply with all appropriate laws, regulations, and ordinances applicable to the services provided under this 
Agreement. 
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Section IO - Amendments. This ,\gn:cmcnt ma1 only bi: ami:mkd by mutual \~ rittcn agreement of both Parties. 

Section 11 - Books and Records. CU:-.JTKACTOR shall keep records of all transactions. including documentation 
accurately reflecting the time expended by CO"TRACTOR and its personnel. COUSTY shall ha,e a right to retjuest 
records from COt-;TRACTOR. and for those records to be made available within a reasonable timeframe depending 
on method of aet1u1sition . 

Section 12 - Public Records Compliance 

A. IF CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO ITS 
DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS 
AGREE'.\1ENT, CONTACT COUNTY'S CUSTODIAN OF PUBLIC 
RECORDS AT: 

Public Relations 1601 SE 25th Ave, Ocala, FL 34471 
Phone: 352-438-2300 I Fax: 352-438-2309 

Email: e.lli:L1~r..:l.1ti1llh ti m:trn_,11 ll oxg 
8. CONTRACTOR shall comply with public records laws. specifically 

• Keep and maintain public records required by COUNTY to perfonn the Work; 
• L'pon request from COUNTY's custodian of public records. provide COU'.'-lTY with a copy of the 

requested records or allow the records to be inspected or copied within a reasonable time at a 1:ost 
that docs not exceed the cost prm·idcd m Chapter 119. Florida Statutes. or as otherwise prO\ idcd 
by la\\; 

• ensure that public records that arc exempt or confidential and exempt from public re1:ords 
disclosure requirements arc not disclosed except as authoriled by law for the duration of the Term 
and following completion 11f this Agreement if CONTRACTOR docs nut transfer the records to 
COL'NTY: and. 

• L·pon completion of this Agreement. transfer. at no cost. to COCNTY. all public records in 
possession of CONTRACTOR or keep and maintain public records required by COl.,'1\:TY to 
perform the Work. If CONTRACTOR transfers all public records to COUNTY upon completion 
of this Agreement. CONTRACTOR shall destro)' any duplicate public records that are exempt or 
confidential and exempt from public records disclosure requirements. If CONTRACTOR keeps 
and mamtains public records upon the completion of this Agreement, CONTRACTOR ,hall meet 
all applicable requirement~ for retaining public rc1:ords. All records stored electronically must be 
pro\ idcd to CO~TY. upon request from COUNTY's custodian of pubhl· rcrnrds. in a format 
that 1s compatible with the information technology sy~tcms of COUNTY. 

C. If CO:'iTRACTOR fails to prmide the public records to COLNTY within a reasonable time. 
CONTRACTOR may be subject to penalties under Section 119. 10 Florida Statutes and may be subject 
to unilateral cancellation of this Agreement by COL' NTY. 

Section 13- Indemnification. CONTRACTOR shall indemnify and hold hannkss COL~TY. its officers and 
employees, from liabilities, damages. and losses. including. but not limited to, propeny damage, harm or 
personal injury to third persons, such as death. and costs. including but not limited to reasonable attorneys· 
fees. which COUNTY. its officers or employees may sustain. or which may be assened against COUNTY 
or its officers. or employees. arising out of the activities contemplated by the Agreement to the extent caused 
by the negligence. recklessness. or intentional \\-rongful misrnnduct of CONTRACTOR and persons 
employed or utiliLed b) CONTRACTOR in the perfonnance of the Agreement. This Section shall not be 
rnnstmed in any way to alter COUNTY· s waiver of soven:1gn immunity or the limits established in Se1:tion 768.28. 
Florida Statutes. 

Section 14 - Insurance. As applicable. during the period of Wnrk. insurance policies ~hall be with a company or 
companies authorized to do business in th.: State of Florida. COL"NTY shall be noti tied if any policy limit has erodt>d 
ll' one half its annual aggregate. FIRM shall pro, idc. \~ithin the timcfrarnc noted in the A\\ard Lener. a Ccr1ificate of 
lnsuram:c. issued by a wmpany authori1ed lo do busine~~ in the State of Florida and with an A.M . Best Company 
rating of at least A- . Self-Insured wmpanic~ that cannot be rated. will also bt: Cl1nsidercd. All policies must include 
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all requirements listed below, reference the project number and show Marion County as additional insured. The 
Certificate should also provide for 30-day cancellation notice to the Procurement Director's address, set forth herein. 

WORKERS COMPENSATION AND EMPLOYER'S LIABILITY 
Coverage to apply for all employees at STATUTORY Limits in compliance with applicable state and federal laws. 

• Employer's Liability limits for not less than $ I 00,000 each accident $500,000 disease policy limit and 
$100,000 disease each employee must be included. 

• The Contractor/Vendor, and its insurance carrier, waives all subrogation rights against Marion County, a 
political subdivision of the State of Florida, its officials, employees and volunteers for all losses or 
damages which occur during the contract and for any events occurring during the contract period, whether 
the suit is brought during the contract period or not. 

• The County requires all policies to be endorsed with WCOO 03 13 Waiver of our Right to Recover from 
others or equivalent. 

COMMERCIAL GENERAL LIABILITY 
Coverage must be afforded under a Commercial General Liability policy with limits not less than 

• $1,000,000 each occurrence for Bodily Injury, Property Damage and Personal and Advertising Injury 
• $2,000,000 each occurrence for Products and Completed Operations 

BUSINESS AUTOMOBILE LIABILITY 
Coverage must be afforded including coverage for all Owned vehicles, Hired and Non-Owned vehicles for Bodily 
Injury and Property Damage of not less than S 1,000,000 combined single limit each accident. 

• In the event the Contractor/Vendor does not own vehicles, the Contractor/Vendor shall maintain coverage 
for Hired & Non-Owned Auto Liability, which may be satisfied by way of endorsement to the 
Commercial General Liability policy or separate Business Auto Liability policy. 

Section 15- lndepeodent Contractor. In the performance of this Agreement, CONTRACTOR will be acting in the 
capacity of an "Independent Contractor" and not as an agent, employee, partner, joint venture, or associate of 
COUNTY. CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences, and 
procedures utilized by CONTRACTOR in the full perfonnance of this Agreement. 

Section 16 - Default/Termination. In the event CONTRACTOR fails to comply with any of the provisions of this 
Agreement, COUNTY may tenninate this Agreement for cause by first notifying CONTRACTOR in writing, 
specifying the nature of the default and providing CONTRACTOR with a reasonable period of time in which to rectify 
such default. In the event the default is not cured within the time period given, COUNTY thereafter may terminate 
this Agreement for cause upon written notice to CONTRACTOR without prejudice to COUNTY. In the event of 
termination of this Agreement for cause, COUNTY will then be responsible to compensate CONTRACTOR only for 
those services timely and satisfactorily performed pursuant to this Agreement up to the date oftennination. COUNTY 
may terminate this Agreement without cause providing at least thirty (30) days written notice to CONTRACTOR. In 
the event oftennination of this Agreement without cause, COUNTY will compensate CONTRACTOR for all services 
timely and satisfactorily perfonned pursuant to this Agreement up to and including the date of termination. 
Notwithstanding any other provision of this Agreement, this Agreement may be tenninated if for any reason there are 
not sufficient appropriated and available monies for the purpose of maintaining COUNTY's or other public entity's 
obligations under this Agreement. Should this occur, COUNTY shall have no further obligation to CONTRACTOR 
other than to pay for services rendered prior to termination. 

Section 17 - Damage to Property. CONTRACTOR shall be responsible for all material, equipment and supplies 
sold and delivered to COUNTY under this Agreement and until final inspection of the Work and acceptance thereof 
by COUNTY. In the event any such material, equipment and supplies are lost, stolen, damaged or destroyed, or 
COUNTY property, buildings, or equipment is damaged during delivery or unloading, or in the course of the WORK 
prior to final inspection and acceptance, CONTRACTOR shall replace the same or be returned to original state 
without additional cost to COUNTY, as applicable. 

Section 18 - Governing Law. Law, Venue, Waiver of Jury Trial, and Attorney's Fees. This Agreement and all 
the Contract Documents shall be construed according to the laws of Florida and shall not be construed more strictly 
against one party than against the other because it may have been drafted by one of the parties. In the event of any 
legal proceeding arising from or related to this Agreement; (I) venue for state or federal legal proceedings shall be in 
Marion County, Florida (2) for civil proceedings, the parties consent to trial by the court and waive right to jury trial, 
(3) the prevailing party shall be entitled to recover all of its costs, including attorney's fees . 
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Section 19 - Termination for Loss of Funding/Cancellation for Unappropriated Funds. The obligation of 
COUNTY for payment to a CONTRACTOR is limited to the availability of funds appropriated in a current fiscal 
period, and continuation of this Agreement into a subsequent fiscal period is subject to appropriation of funds, unless 
otherwise authorized by law. 

Section 20 - E-Verify, pursuant to Section 448.09S, F.S. 
Section 448.095, Florida Statutes, requires CONTRACTOR to be registered and use the E-Verify system to 
verify the work authorization status of all newly hired employees and prohibits CONTRACTOR from entering 
into the Agreement unless it is in compliance therewith. lnfonnation provided by CONTRACTOR is subject 
to review for the most current version of the State or Federal policies at the time of the award of the 
Agreement. 

I . COUNTY hereby affirms it is duly registered, uses, and adheres to the practices of the E-Verify 
system, including those outlined in the clauses below. 

2. CONTRACTOR has agreed to perform in accordance with the requirements of this Section and agrees: 
a) CONTRACTOR certifies and assures COUNTY that CONTRACTOR is currently in full compliance with 

Section 448.095, Florida Statutes and it is registered and uses the E-Verify System to verify work 
authorization status of all newly hired employees and will continue to do so throughout the Tenn. This 
certification and assurance is a material tenn on which COUNTY relies in entering into the Agreement. 

b) COUNTY shall immediately tenninate the Agreement if COUNTY has a good faith belief that 
CONTRACTOR has knowingly violated Section 448.09(1), Florida Statutes, that is, that CONTRACTOR 
knowingly employed, hired, recruited, or referred either for itself or on behalf of another, private or public 
employment within the State an alien who is not duly authorized to work by the immigration laws or the 
Attorney General of the United States. 

c) When CONTRACTOR enters into a contract with an employee, a contractor or a subcontractor, 
CONTRACTOR shall obtain from that contracting party ("Contracting Party") an affidavit stating that the 
Contracting Party does not employ, contract with, or subcontract with an unauthorized alien. 

d) CONTRACTOR shall maintain a copy of such affidavit for the duration of the Agreement and provide it 
to COUNTY upon request. 

e) CONTRACTOR shall immediately tenninate the Contracting Party if CONTRACTOR has a good faith 
belief that the Contracting Party has knowingly violated Section 448.09( I), Florida Statutes, as set forth 
above. 

t) lf COUNTY has a good faith belief that CONTRACTOR's Contracting Party has knowingly violated 
Section 448.09(1), Florida Statutes, but that CONTRACTOR has otherwise complied, COUNTY shall 
promptly order CONTRACTOR to terminate the Contracting Party. CONTRACTOR agrees that upon 
such an order, CONTRACTOR shall immediately terminate the Contracting Party. CONTRACTOR agrees 
that if it should fail to comply with such an order, COUNTY shall immediately terminate CONTRACTOR. 

g) If COUNTY terminates the Agreement with CONTRACTOR, CONTRACTOR may not be awarded a 
public contract for a least one (I) year after the date of termination. 

h) CONTRACTOR is liable for any additional costs incurred by COUNTY as a result of a termination under 
this Section. 

i) Any such tennination under this Section is not a breach of the Agreement and may not be considered as 
such. 

j) CONTRACTOR shall maintain records of its registration, use, and compliance with the provisions of the 
E-Verify system, including the registration and use by its subcontractors, and to make such records available 
to COUNTY or other authorized governmental entity. 

k) To comply with the terms of this Employment Eligibility Verification provision is made an express 
condition of the Agreement and COUNTY may treat a failure to comply as a material breach of the 
Agreement. 

Section 21 - Force Majeure. Neither CONTRACTOR nor COUNTY shall be considered to be in default in the 
performance of its obligations under this Agreement, except obligations to make payments with respect to amounts 
already accrued, to the ex.tent that performance of any such obligations is prevented or delayed by any cause, existing 
or future, which is beyond the reasonable control and not a result of the fault or negligence of, the affected Party (a 
"Force Majeure Event"). If a Party is prevented or delayed in the performance of any such obligations by a Force 
Majeure Event, such Party shall immediately provide notice to the other Party of the circumstances preventing or 
delaying performance and the expected duration thereof. Such notice shall be confinned in writing as soon as 
reasonably possible. The Party so affected by a Force Majeure Event shall endeavor, to the extent reasonable, to 
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remove the obstacles which prevent performance and shall resume performance of its obligations as soon as 
reasonably practicable. A Force Majeure Event shall include, but not be limited to acts of civil or military authority 
(including courts or regulatory agencies), acts of God, war, riot, or insurrection, inability to obtain required permits 
or licenses, hurricanes and severe floods. 

Section 22 - Counterparts. Original signatures transmitted and received via facsimile or other electronic 
transmission of a scanned document, (e.g., PDF or similar format) are true and valid signatures for all purposes 
hereunder and shall bind the Parties to the same extent as that of an original signature. Any such facsimile or electronic 
mail transmission shall constitute the final agreement of the Parties and conclusive proof of such agreement. Any 
such electronic counterpart shall be of sufficient quality to be legible either electronically or when printed as hardcopy. 
COUNTY shall determine legibility and acceptability for public record purposes. This Agreement may be executed 
in one or more counterparts, each of which shall for all purposes be deemed to be an original and all of which shall 
constitute the same instrument. 

Section 23 - Scrutinized Companies, pursuant to Section 287.135, F.S. 
A. Certificatjon. 

I. If this Agreement is for One Million Dollars or more, CONTRACTOR certifies that at the time it submitted 
its bid or proposal for this Agreement or before entering into this Agreement or renewing same, 
CONTRACTOR was not then and is not now: 
a. On the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities 

in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, F.S., or 
b. Engaged in business operations in Cuba or Syria. 

2. If this Agreement is for any amount, CONTRACTOR certifies that at the time it submitted its bid or proposal 
for this Agreement or before entering into this Agreement or renewing same, CONTRACTOR was not then 
and is not now: 
a. On the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215.4725, F.S. or 
b. Engaged in a boycott of Israel. 

B. Tennination, Threshold Amount. COUNTY may, entirely at its option, tenninate this Agreement if it is for One 
Million Dollars and CONTRACTOR meets any of the following criteria. 
1. Was entered into or renewed on or after July I, 2011, through June 30, 2012, and 

CONTRACTOR is found to meet any of the following prohibitions: 
a. Submitted a false certification as provided under Section 287 .135(5), F.S., or 
b. Been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies 

with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, F.S. 
2. Was entered into or renewed on or after July I, 2012, through September 30, 2016, and CONTRACTOR is 

found to meet any of the following prohibitions: 
a. Submitted a false certification as provided under Section 287 .13 5( 5), F .S.; 
b. Been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies 

with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, F .S.; or 
c. Been engaged in business operations in Cuba or Syria. 

3. Was entered into or renewed on or after October I, 2016, through June 30, 2018, and CONTRACTOR is 
found to meet any of the following conditions: 
a. Submitted a false certification as provided under Section 287.135(5), F.S.; 
b. Been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies 

with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, F.S.; 
c. Been engaged in business operations in Cuba or Syria; or 
d. Been placed on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 215 .4 725, 

F.S. or is engaged in a boycott of Israel. 
4. Was entered into or renewed on or after July I, 2018, and CONTRACTOR is found to meet any of the 

following prohibitions: 
a. Submitted a false certification as provided under Section 287.135(5), F.S.; 
b. Been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies 

with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473, F.S.; or 
c. Been engaged in business operations in Cuba or Syria. 

C. Termination, Any Amount. COUNTY may, entirely at its option, tenninate this Agreement ifit is for any amount 
and meets any of the following criteria. 
I. Was entered into or renewed on or after July l, 2018, and 
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2. CONTRACTOR is found to have been placed on the Scrutinized Companies that Boycott Israel List, created 
pursuant to Section 215.4725, F.S. or is engaged in a boycott of Israel. 

D. Comply; Inoperative. The Parties agree to comply with Section 287. 135, F.S., as it may change from time to time 
during the Term. The contracting prohibitions in this Section become inoperative on the date that Federal law 
ceases to authorize the State of Florida to adopt and enforce such contracting prohibitions. 

Section 24 - Sovereign Immunity. Nothing in the Agreement shall be deemed to waive the sovereign immunity 
protections provided COUNTY pursuant to Florida law. Notwithstanding anything stated to the contrary in the 
Agreement, any obligation of COUNTY to indemnify CONTRACTOR, if provided, is limited and shall not exceed the 
limits set forth in Section 768.28, Florida Statutes. This Section shall survive the termination of the Agreement. 

Section 25- On•Going Compliance. The Parties acknowledge that the Agreement may contain provisions prescribed 
by laws, statutes, and regulations that can change during the Term of the Agreement. The Parties understand and agree 
that the Agreement is intended to reflect and require the Parties' compliance with all laws at all times. The Parties 
expressly and specifically agree to perform the Agreement in full compliance with the governing laws, statutes, and 
regulations, as same may change from time to time. 

Section 26 - CONTRACTOR Conduct: These Guidelines govern CONTRACTOR while doing work on 
COUNTY property, as well as its employees, agents, consultants, and others on COUNTY property in connection with 
CONTRACTOR's work or at CONTRACTOR's express or implied invitation. 

• 

• 

• 

• 

• 
• 

• 

Courtesy and Respect: COUNTY is a diverse government institution and it is critical that 
CONTRACTOR and its employees conduct themselves in a manner that is lawful, courteous, businesslike, 
and respectful of all staff, guests, or visitors. 
Language and Behavior: CONTRACTOR and its employees cannot engage in behavior that is rude, 
threatening, or offensive. Use of profane or insulting language is prohibited. Harassment of any type, 
including sexual harassment is strictly prohibited. Abusive, derogatory, obscene or improper language, 
gestures, remarks, whistling, cat calls or other disrespectful behavior cannot be tolerated. Roughhousing, 
fighting, fisticuffs, physical threats, destruction of property, vandalism, littering, or physical abuse of 
anyone on COUNTY property is not permitted under any circumstance. 
No Weapons, Alcohol, or Drugs: The use, possession, distribution, or sale of any weapon, alcohol, illegal 
drug, or controlled dangerous substance by CONTRACTOR or its employees is prohibited. Offenders will 
be removed from COUNTY property and/or reported to law enforcement. 
Smoking: CONTRACTOR and its employees are not permitted to smoke in or near any 
COUNTY buildings. 
Fraternization: CONTRACTOR and its employees may not fraternize or socialize with COUNTY staff . 
Appearance: CONTRACTOR and its employees are required to wear appropriate work wear, hard hats 
and safety footwear, as the case may be, while on the job. Articles of clothing must be neat and tidy in 
appearance, and cannot display offensive or inappropriate language, symbols or graphics. COUNTY has 
the right to decide if such clothing is inappropriate. 
Reporting: CONTRACTOR is required to report any matter involving a violation of these rules or any 
matter involving health or safety, including any altercations, to COUNTY's Procurement 
Services immediately. 

CONTRACTOR is responsible for its employees, agents, consultants and guests. If prohibited conduct does occur, 
CONTRACTOR will take all necessary steps to stop and prevent any future occurrence. Any breach of 
these conditions will result in the removal of the person responsible from COUNTY property and prohibited actions 
could result in the immediate termination of any or all ofCONTRACTOR's contracts with COUNTY. 

Section 27 - Authority to Obligate. Each person signing this Agreement on behalf of either Party individually 
warrants that he or she has full legal power to execute this Agreement on behalf of the Party for whom he or she is 
signing, and bind and obligate such Party with respect to all provisions contained in this Agreement. 

Section 28 - Notices. Except as otherwise provided herein, all written communication between the parties, including 
all notices, shall be by electronic mail, U.S. Mail, a courier delivery service, or delivered in person. Notices shall be 
deemed effective if mailed, when deposited in a United States Postal Service mailbox with postage prepaid and if 
hand delivered, upon personally handing same to the party to whom the notice of other communication is addressed 
with signed proof of delivery. If otherwise delivered, notices shall be considered delivered when reflected by an 
electronic mail read receipt, a courier service delivery receipt, other mail service delivery receipt, or when receipt is 
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acknowledged by recipient All parties certify that each bas software capable of sending electronic mail read receipts 
to the other. Any party sending notice by electronic mail acknowledges and accepts the inherent risks that come with 
same. If notice is delivered in multiple ways, notice shall be considered delivered at the earliest delivery rime. 
CONTRACTOR's and COUNTY's representatives and addresses for notice purposes are: 

CONTRACTOR: T &C Underground, Inc. 

COUNTY: 

7450 SW 38th Ave., Ocala, FL 34476 
CONTACT PERSON: Thomas Sizemore 1352-867-1060 

Marion County Utilities 
c/o Marion County, a political subdivision of the State of Florida 
601 SE 25111 Ave, Ocala, FL 34471 

A copy of aU notices to COUNTY hereunder shall also be sent to: 

Procurement Services Director 
Marion County Procurement Services Department 
2631 SE 3rd St., Ocala, FL 344 71 

Alternatively, the parties may elect to receive said notices by e-mail. COUNTY hereby elects to receive all notices 
solely by email and designates its email address as procurernent@marionfl.org. If CONTRACTOR agrees to accept 
all notices solely by e-mail and acknowledges and accepts the inherent risks that come with accepting notices solely 
by e-mail, CONTRACTOR may designate up to two (2) e-mail addresses: thmqizs:morc@aol.com and 
csizemoretcu@outlook.com. Designation signifies CONTRACTOR's election to accept notices solely by e-mail. 

IN WITNESS WHEREOF the Parties have entered into this Agreement, as approved by the Marion County Board 
of County Commissioners, on the date of the last signature below. 

8/2/2022 
DATE 

RKOFCOURT 

FOR USE AND RELIANCE OF MARION 
COUNTY ONLY, APPROVED AS TO FORM 
Ulili ln 

PRINTED NAME 

MARION COUNTY, A POLITICAL SUB­
DIVI JO OF THE T TE OF FLORIDA 

c~ 
CHAIRMAN 

BCC APPROVED: August 2, 2022 

8/2/2022 
DATE 

22B-15S I Emergency and Scheduled Repairs of 

T&C UNDERGRO , INC. 

~ ~~ '6'\ctl-:;)d 
BY: DATE 

\ ~\.xO c 43 S 1 /Q..a)o c C 
PJW'ITED: 

--R 0°'41 Cle at 
ITS: (TITLE) 
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1. SCOPE OF SERVICE 

1.1. DESCRIPTION 

SCOPE OF WORK 
EXHIBIT A 

1.1.1. Marion County is soliciting fully licensed and qualified firms to submit proposals for an Emergency and 
Scheduled (Non-Emergency) Repairs of Utility Infrastructure contract. All project(s) assigned under 
this contract will be located throughout Marion County, Florida. The intent of this contract is to enable the 
County to utilize the assistance of the contractor for projects that the County is not capable of completing 
due to manpower, workload, or equipment restraints. Each repair project will vary in size, length, 
complexity, and location. The quantities utilized within the Fee Schedule are an estimate and not 
guaranteed as a minimum or maximum for this project. 

l .1 .2. The contract shall be for the period of three (3) years with the option to renew for three (3) additional one 
( 1) year tenns pending mutual agreement. 

t. l .3. Services provided by the Contractor may consist of, but not be limited to, the labor and materials necessary 
to repair, replace, relocate and maintain potable water mains, wastewater gravity mains, wastewater force 
mains, reclaimed water mains; perfonnance of ancillary services such as excavating trenches and disposing 
of surplus trench material, providing suitable backfill material, site restoration, and force main cleaning. 

I. I .4.County representatives for each project will be identified at the time of commencement. 

l. l.5. For projects that utilize this contract, plans, specifications, FOOT Right-of-Way, and/or FDEP permitting 
will be provided to the Contractor by the County. Any other permits required for an individual project will 
be obtained by the Contractor. 

l. l.6. Successful bidders must be licensed for this type of work and must submit a copy of such license upon 
award. All local codes and State of Florida ADA Code will apply. All work must be done by experienced 
trades. 

1.2. CONTRACTOR RESPONSIBILITIES 

1.2.1. Every Contractor crew must have at least one (I) employee on site that can effectively communicate in 
English with the County staff or with the general public. 

1.2.2. Contractor will coordinate work so that there is minimal to no interruption to daily work at any location. 

1.2.3. Contractor is responsible for any damage to County or personal property due to negligence on the part of 
the Contractor, their employees, or subcontractors. Restoration shall be made to the County's satisfaction. 

1.2.4. Contractor is required to participate in performance and project report meetings as deemed necessary by 
the County. 

1.3. REQUIREMENTS 

1.3.1 . The Contractor shall furnish labor and materials in full accordance with all applicable rules and regulations 
using Federal, State, and County Standards as guidelines: 

1.3.1.1. State and Federal laws 
1.3.1.2. Rules and regulations pertaining to wastewater and reclaimed water spill prevention, 

containment and mitigation. 
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1.3.1.3. FDEP rules and regulation. 
1.3.1.4. Marion County Land Development Code (MCLDC) 
1.3.1.5. Florida Department of Transportation (FDOT) Standard Specifications for Road and 

Bridge Construction (current edition) 
1.3.1.6. National Pollutant Discharge Elimination System (NPDES, 40 CFR part 122) 
1.3.1.7. Underground Facility Damage Prevention and Safety Act (UFDPSA, 

F.S. Ch. 556) 
1.3.1.8. American Water Works Association (AW WA) 
1.3. I. 9. Florida Building Codes 

1.3.2. Maintenance of Traffic (MOT) according to Florida Department of Transportation (FOOT) Roadway and 
Traffic Design Standards shall be followed when working within State and County rights-of-way and/or 
the ability to obtain required permits when closing roads during repair activities. 

1.3.3. Proper siltation control, dewatering, sheeting, shoring, bedding and backfilling of all excavation as 
required by Marion County Utilities (MCU). 

1.3.4. Pumps and/or tanker trucks to provide bypass wastewater flow in order to prevent customer service 
outages during the course of work activities. 

1.3.5. Proper compaction of all excavations under public roadways as required by the Marion County Land 
Development Code (MCLDC) and the ability to provide compaction and documented density testing 
according to the requirements of the FOOT for all excavations under State and County-owned roadways, 
from a certified testing company. 

1.3.6. Proper concrete, road base and asphalt restoration for sidewalks, curbs, drives, parking areas and County­
owned roadways as required by the MCLDC. 

l.3.7.Restoration services for turf and landscaping removed or damaged by construction activities. 

1.3.8. Contractor's operations shall not interrupt the daily operations of any County site. Work vehicles will be 
operated safely while on County property and follow all FOOT and OSHA safety standard rules as 
applicable 

1.3.9. Contractor shall be responsible for the investigation of the site conditions before beginning work at each 
project. 

1.3.10. Contractor shall assure conditions on the work site reflect good housekeeping and safety practices at all 
times. The Contractor shall be responsible for all trash and debris disposal from the work site. 

1.4. ASSIGNMENT OF WORK 

1.4. l. Project requests shall be dispatched by the County by means of a telephone call or email, and a project 
number will be issued. This project number must be referenced on all correspondence, including invoicing. 
Once Contractor receives the project number, the Contractor shall submit to the County a cost estimate and 
schedule to be approved by the County for the scope of work required by the project. The cost for the work 
shall be based upon the contracted unit prices and markup for subcontractor services and materials. 

1.5. SUBMITI ALS 

1.5.1. Prior to ordering the materials, Contractor shall submit to the County representative the manufacturer's 
most current catalogue sheets and performance specifications for the PVC Pipe, valves, air release valves 
and assemblies, fittings, restraints, and any other associated appurtenances proposed for use on any project. 
Any material requiring a submittal that is acquired or installed by the Contractor prior to receiving the 
County's approval of that material is at the Contractor's own risk. 
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l.5.2. Contractor shall provide a minimum of one (I) submittal for review by the County. Submittals can be 
electronic .pdf format. The County will review and respond to each submittal. 

1.6. RESPONSE TIME 

1.6.1. Emergency Repairs - Emergency Repairs include any work related to repairs that are deemed by the County 
as an Emergency. Contractor shall verbally respond to each request for Emergency service within fifteen 
( l 5) minutes of notification and shall have a qualified person on site within one (I) hour of the initial 
notification and work started within two (2) hours of notification. 

1.6.2. Scheduled (Non-Emergency) Repairs - Non-Emergency Repairs include any work related to repairs that 
are not deemed by the County as an Emergency. Contractor shall verbally respond to each request within 
24 hours of notification and provide a written estimate of the project within three to five business days. 
Once the cost estimate and work schedule is approved by the County, the Contractor shall be issued a task 
order and purchase order (PO) by e-mail. The Contractor shall immediately notify the County representative 
or designee prior to any deviations to the estimate and/or scope. Upon completion of the work at a project 
location, the Contractor shall notify the County immediately that all required work for the project has been 
completed and is ready for final inspection. Each individual project shall be considered complete upon 
final acceptance by the County. 

1.6.3. Failure to meet the required response times will be considered a breach of contract and may result in 
termination of the contract. 

1.7. COST ESTIMATE AND WORK SCHEDULE 

1.7.1. The written cost estimate for each project shall follow the Fee Schedule format as exampled below: 
Project Number 
Project Description 

• Itemized Quantities 
Itemized Amounts (per Fee Schedule) 
Total Amount 

l . 7 .2. The work schedule shall provide an estimated start date, and the estimated number of days the project will 
take to complete. 

1.8. HOURS OF WORK/ INVOICING 

1.8.1. Regular work hours are hereby defined as 7:30 AM to 4:30 PM, Monday through Friday. Regular work 
hours do not include Saturday, Sunday, or other Marion County Holidays. 

1.8.2. Contractor's invoices shall include an invoice summation page by Fee Schedule line item with the daily 
documentation by Fee Schedule line item to support the total invoice summation page. 
• Project Number 

Project Description 
Itemized Quantities 

• Itemized Amounts (per Fee Schedule) 
• Total Amount 

1.8.3. Contractor's invoices for subcontracted services shall include a copy of the subcontractor's invoice to the 
Contractor and show the percent markup, as listed on the Fee Schedule. 

1.8.4. Contractor's invoices for parts and equipment shall include documentation clearly showing the total cost 
paid by the Contractor for the parts/materials and show the percent markup, as listed on the Fee Schedule. 
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1.9. WARRANTY 

l .9. l. All materials and workmanship provided by the Contractor shall be fully warranted for a period of not less 
than one (I) year from final completion except when the standard manufacturer warranty is greater than 
one year. 

1.10. PERMITS 

l . l 0.1. The Contractor shall be reimbursed for the cost of the pennit fee only. No percent markup shall be paid to 
the Contractor for permit fees. Contractor's invoices for pennits must include supporting documentation, 
clearly showing the cost paid by the Contractor for the permit. 

1.11. LABOR 

l. l 1. l. Work provided during nonnal business hours shall be paid at the unit price provided on the Fee Schedule. 
Work provided after hours and on holidays will be reimbursed at one and one half(! l/2) times the hourly 
labor rate submitted by the Contractor and shall be billed according to actual time worked. Work provided 
after hours and on holidays may only be performed with prior written approval of the County. 

I. 11.2. Any work deemed as Emergency by the County shall be paid a mark-up percentage over the labor rates 
according to the Fee Schedule. 

1.12. MAINTENANCE OF TRAFFIC 

1.12.1. The Contractor or their subcontractor is responsible for holding and maintaining an Intermediate 
Maintenance of Traffic (MOT) Certificate and will be responsible for maintaining proper maintenance of 
traffic throughout the completion of a project. All MOT must comply with FDOT's Design Standards, 
Index 600. 

I. l2.2. MOT costs shall be reimbursed to the Contractor at cost. Contractor's invoices for MOT must include 
supporting documentation, clearly showing the cost paid by the Contractor. This item shall only be 
performed with written approval of the County. 

1.13. EQUIPMENT 

1.13. I. All trip charges, mileage, vehicle charges, and travel time are to be included in the hourly rate on the Fee 
Schedule. Only time on the job site may be charged. 

l .13.2. Equipment sitting idle on the job site shall not be considered billable. Only equipment actively participating 
in the work and/or restoration efforts shall be considered for billing purposes per the Fee Schedule. 

1.14. SUBCONTRACTORS 

1.14.1 . The use of subcontractors for any work must be pre-approved by the County's representative. 

1.14.2. Payment for subcontracted services and additional mark-up will be paid based on the Contract's Fee 
Schedule. 

l.14.3. A copy of the subcontractor's invoice shall have the project location notated to the Contractor and must be 
submitted with the Contractor's invoice. 

1.14.4. A copy of any subcontractor reports shall have the project location notated to the Contractor and must be 
submitted with the Contractor's invoice, such as soil density test reports. 
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1.15. MATERIALS 

1.15. I. All materials shall be in accordance with Marion County Land Development Code. The Contractor shal1 
charge their cost for materials plus the materials markup as listed on the Fee Schedule. The Contractor's 
invoices must include supply house backup documentation that clearly shows the project location, 
manufacturer's part number, description, supply house cost and percent markup cost The Contractor will 
submit with their invoice to the County, all invoices from suppliers and other trade partners and a copy of 
the cancelled check/credit card receipt for the purpose of verifying materials associated with the costs. 

I. l 5.2. The County reserves the right to sample and test any material after delivery and to reject all items that fails 
to comply with specified requirements. All tubing, pipes, fittings, valves and other ancillary materials shall 
be subject to inspection and approval by the County after delivery. No broken, cracked, imperfectly coated, 
or otherwise damaged or unsatisfactory material shall be used. When any defect is discovered, the defective 
portion shall not be installed but rather removed from the site immediately. Defective tubing shall have the 
defect cut off at least twelve inches (12") from the defect in the non-defective section of the barrel. 

1.16. STANDARD AND SAFETY EQUIPMENT 

1.16.1. At his expense, Contractor shall comply with all applicable OSHA, ADA, and FOOT regulations. 

1.17. TAXES AND FEES 

l.17.1. The Contractor shall pay all applicable sales, consumer, use and other similar taxes required by law. The 
Contractor is responsible for reviewing the pertinent State statutes involving the sales tax and complying 
with all requirements. 
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EXHIBIT B 
CONSTRUCTION STANDARDS 

SECTION 1 
THE WORK 

A. PERFORM ALL WORK. 
CONTRACTOR shall perform all Work required, implied or reasonably inferable from, this Agreement. 

B. "WORK" DEFINED. 

A. 

The tenn "Work" shall generally mean whatever is done by or required of CONTRACTOR to perform and complete 
its duties under this Agreement, including the following: construction of the whole or a designated part of the 
Project; acquiring, recording, and furnishing of any required surety bonds and insurance; and the provision or 
furnishing of labor, supervision, services, materials, supplies, equipment, fixtwes, appliances, facilities, tools, 
transportation, storage, power, permits and licenses required of CONTRACTOR, fuel, heat, light, cooling and all 
other utilities as required by this Agreement. Work to be performed by CONTRACTOR is generally described as 
being according to the plans and specifications furnished by COUNTY. 

STATUTE GOVERNS. 

SECTION 2 
RETAINAGE 

Retainage amounts for construction services shall be in accordance with §218. 735, F .S. 

8 . AMOUNT REQUIRED. 
For contracts in excess of Two Hundred Thousand Dollars ($200,000), COUNTY may retain from each progress 
payment made to CONTRACTOR an amount not exceeding five (5%) percent of the payment as retainage. 

C. DOES NOT APPLY IN LIMITED CIRCUMSTANCES. 

D. 

A. 

B. 

This retainage does not apply to construction services paid for, in whole or in part, with Federal funds and are 
subject to Federal grantor laws and regulations or requirements that are contrary to any provision of the Local 
Government Prompt Payment Act, Sections 218.70-218.80, F.S. 

WITHHELD UNTIL FINAL COMPLETION. 
Retainage shall be withheld until the Project has reached final completion and is accepted by COUNTY. Final 
completion is defined as having all Work completed, all punch list items corrected, and final inspection completed 
and accepted by COUNTY. Upon final completion, CONTRACTOR shall submit the final payment application 
requesting release ofretainage along with Waivers of Right to Claim Against the Payment Bond (Final Payment) 
from all subcontractors, as defined in F.S. 713.0 I, who perfonned Work on the Project. Retainage shall not be fully 
released until all Waivers of Right to Claim Against the Payment Bond (Final Payment) have been submitted to 
COUNTY. 

SECTION 3 
PAYMENT OF THE AGREEMENT PRICE 

PROGRESS PAYMENTS. 
COUNTY shall pay the Agreement Price by making progress payments to CONTRACTOR as provided below. 

PAYMENT PROCEDURE. 
PROGRESS PAYMENTS - Based upon CONTRACTOR's Application for Payment submitted to the Architect 
and/or Engineer and upon Certificates for Payment subsequently issued to COUNTY by the Architect and/or 
Engineer, COUNTY shall make progress payments to CONTRACTOR on account of the Agreement Price. 
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C. APPLICATIONFORPAYMENT. 
On or before the 25 th day of each month after commencement of the Work, CONTRACTOR shall submit an 
Application for Payment for the period ending the last working day of the month to the Architect and/or Engineer 
in such form and manner, and with such supporting data and content, as COUNTY or the Architect and/or Engineer 
may require. Therein, CONTRACTOR may request payment for that portion of the Agreement Price properly 
allocable to Agreement requirements properly provided, labor, materials and equipment properly incorporated in 
the Work plus that portion of the Agreement Price properly allocable to materials or equipment properly stored on• 
site (or elsewhere if approved in advance in writing by COUNTY) for subsequent incorporation in the Work, less 
the total amount of previous payments received from COUNTY. 

l) CONTRACTOR'S REPRESENTATION. 

Payment for stored materials and equipment shall be conditioned upon CONTRACTOR's proof 
satisfactory to COUNTY, that COUNTY has title to such materials and equipment and shall include proof 
of required insurance. Such Application for Payment shall be signed by CONTRACTOR and shall 
constitute CONTRACTOR's representation that the Work has progressed to the level for which payment 
is requested in accordance with this Agreement, that the Work has been properly installed or performed in 
full accordance with this Agreement, and that CONTRACTOR knows of no reason why payment should 
not be made as requested, thereafter, the Architect and/or Engineer will review the Application for Payment 
and may also review the Work at the Project site or elsewhere to determine whether the quantity and quality 
of the Work is as represented in the Application for Payment and is as required by this Agreement. 

2) PAYMENT. 
COUNTY shall make progress payments on account of the Agreement Price to CONTRACTOR in 
accordance with The Local Government Prompt Payment Act, §§218. 70-218.80, F .S. following the 
Architect's and/or Engineer's receipt of each Application for Payment. The amount of each progress 
payment shall be the amount certified for payment by the Architect and/or Engineer less such amounts, if 
any, otherwise owing by CONTRACTOR to COUNTY or which COUNTY shall have the right to withhold 
as authorized by this Agreement. The Architect's and/or Engineer's certification of CONTRACTOR 's 
Application for Payment shall not preclude COUNTY from the exercise of any of its rights as set forth in 
this Agreement. 

D. WARRANTS TITLE. 

E. 

F. 

G. 

CONTRACTOR warrants that title to all Work covered by an Application for Payment will pass to COUNTY no 
later than the time of payment. CONTRACTOR further warrants that upon submittal of an Application for Payment, 
all Work for which payments have been received from COUNTY shall be free and clear of liens, claims, security 
interest or other encumbrances in favor of CONTRACTOR or any other person or entity whatsoever. 

PAY SUBCONTRACTOR. 
CONTRACTOR shall promptly pay each subcontractor on account of such subcontractor's work, the amount to 
which such subcontractor is entitled. ln the event COUNTY becomes informed that CONTRACTOR has not paid 
a subcontractor as herein provided, COUNTY shall have the right, but not the duty, to issue future checks in 
payment to CONTRACTOR of amounts otherwise due hereunder naming CONTRACTOR and such subcontractor 
as joint payees. Such joint check procedure, if employed by COUNTY, shall create no rights in favor of any person 
or entity beyond the right of the named payees to payment of the check and shall not be deemed to commit COUNTY 
to repeat the procedure in the future. 

NOT ACCEPTANCE OF WORK. 
No progress payment, nor any use or occupancy of the Project by COUNTY, shall be interpreted to constitute an 
acceptance of any Work not in strict accordance with this Agreement. 

WITHHELD PAYMENT. 
I) COUNTY may decline to make payment, may withhold funds, and, if necessary, may demand the return 

of some or all of the amounts previously paid to CONTRACTOR, to protect COUNTY from loss because 
of: 
(a.) Defective Work not remedied by CONTRACTOR nor, in the opinion of COUNTY, likely to be 

remedied by CONTRACTOR; 
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H. 

A. 

B. 

C. 

D. 

E. 

(b.) Claims of third parties against COUNTY or COUNTY's property or reasonable evidence indicating 
probable filing of such claims; 

(c.) Failure by CONTRACTOR to pay subcontractors or others in a prompt and proper fashion; 
(d.) Evidence that the Work cannot be completed in accordance with this Agreement for the unpaid 

balance of the Agreement Price; 
(e.) Evidence that the Work will not be completed in the time required for Substantial Completion or 

Final Completion; 
(f.) Persistent failure to carry out the Work in accordance with the Contract Documents; or 
(g.) Damage to COUNTY or a third party to whom COUNTY is, or may be, liable. 

2) In the event that COUNTY makes written demand upon CONTRACTOR for amounts previously paid by 
COUNTY, CONTRACTOR shall promptly comply with such demand. 

UNEXCUSED FAILURE TO PAY. 
If within ten (10) days after the date established herein for COUNTY'S payment to CONTRACTOR, without cause 
or basis hereunder, fails to pay CONTRACTOR any amount then due and payable to CONTRACTOR, then 
CONTRACTOR may after seven (7) additional days written notice to COUNTY and the Architect and/or Engineer, 
and without prejudice to any other available rights or remedies it may have, stop the Work until payment of those 
amounts due from COUNTY have been received. Any payment not made within ten (10) days after the date due 
shall bear interest at the rate of one and a half percent ( 1.5%) per annum. 

SECTION 4 
COUNTY 

WRITTEN AND TANGIBLE MATERIAL. 
COUNTY shall furnish to· CONTRACTOR, at the time of executing this Agreement, any and all written and 
tangible material in its possession concerning conditions below ground at the site of the Project. Such written and 
tangible material is furnished to CONTRACTOR only in order to make complete disclosure of such material and 
for no other purpose. By furnishing such material, COUNTY does not represent, warrant, or guarantee its accuracy 
either in whole, in part, implicitly or explicitly, or at all, and shall have no liability therefore. COUNTY shall also 
furnish surveys, legal limitations and utility locations (ifknown), and a legal description of the Project site. 

APPROVALS; EASEMENTS. 
Excluding permits and fees normally the responsibility of CONTRACTOR, COUNTY shall obtain all approvals, 
easements, and the like required for construction and shall pay for necessary assessments and charges required for 
construction, use or occupancy of permanent structures or for permanent changes in existing facilities. 

COPlES OF CONTRACT DOCUMENTS. 
COUNTY shall furnish CONTRACTOR, free of charge, four ( 4) copies of the Contract Documents for execution 
of the Work. CONTRACTOR will be charged, and shall pay COUNTY, all actual costs for each additional set of 
the Contract Documents which it may require. 

RIGHT TO STOP WORK. 
If CONTRACTOR persistently fails or refuses to perform the Work in accordance with this Agreement, COUNTY 
may order CONTRACTOR to stop the Work, or any described portion thereof, until the cause for stoppage has 
been corrected, no longer exists, or COUNTY orders that Work be resumed. In such event, CONTRACTOR shall 
immediately obey such order. 

COUNTY'S RIGHT TO PERFORM WORK. 
If CONTRACTOR's Work is stopped by COUNTY and CONTRACTOR fails within seven (7) days of such 
stoppage to provide adequate assurance to COUNTY that the cause of such stoppage wi II be eliminated or corrected, 
then COUNTY may, without prejudice to any other rights or remedies COUNTY may have against 
CONTRACTOR, proceed to carry out the subject Work. In such a situation, an appropriate Change Order, defined 
herein, shall be issued deducting from the Agreement Price the cost of correcting the subject deficiencies, plus 
compensation for the Architect's and/or Engineer's additional services and expenses necessitated thereby, if any. If 
the unpaid portion of the Agreement Price is insufficient to cover the amount due COUNTY, CONTRACTOR shall 
promptly pay the difference to COUNTY. 
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F. TIME FOR CORRECTION. 

A. 

Any defects or deficiencies in materials or workmanship that are deemed by the Architect and/or Engineer 
or the COUNTY as needing immediate correction shall be addressed within thirty (30) days of written 
notification. Failure to correct the deficiencies within thirty (30) days will result in the deduction of time 
against the overall Contract Time for completion. 

CONTRACTOR DUTY. 

SECTION 5 
CONTRACTOR 

CONTRACTOR affirms its continuing duty to perform no part of the Work at any time without adequate 
Contract Documents or, as appropriate, approved Shop Drawings, Product Data or Samples for such portion of the 
Work. If CONTRACTOR performs any of the Work knowing it involves a recognized error, inconsistency or 
omission in the Contract Documents without such notice to the Architect and/or Engineer, CONTRACTOR shall 
bear the responsibility for such performance and shall bear the cost of correction. 

B. IN ACCORDANCE WITH THIS AGREEMENT. 

C. 

CONTRACTOR shall perform the Work strictly in accordance with this Agreement. 

RESPONSIBLE. FOR WORK. 
CONTRACTOR shall supervise and direct the Work using CONTRACTOR's best skill, effort and attention. 
CONTRACTOR shall be responsible to COUNTY for any and all acts or omissions of CONTRACTOR. its 
employees and others engaged in the Work on behalf of CONTRACTOR. 

D. WARRANTY. 

E. 

A. 

B. 

CONTRACTOR warrants to COUNTY that all labor furnished to progress the Work under this Agreement will be 
competent to perfonn the tasks undertaken, that the product of such labor will yield only first-class results, that 
materials and equipment furnished will be of good quality and new unless otherwise permitted by this Agreement, 
and that the Work will be of good quality, free from faults and defects and in strict conformance with this 
Agreement. All Work not conforming to these requirements may be considered defective. When not specifically 
identified in the bid documents, the warranty shall commence upon the date of COUNTY's issuance of final 
payment to CONTRACTOR and shall be for a period of one (I) year. 

PERMITS AND FEES. 
CONTRACTOR shall obtain and pay for all pennits, fees and licenses necessary and/or ordinary for the Work. 
CONTRACTOR shall comply with all lawful requirements applicable to the Work and shall give and maintain any 
and all notices required by applicable law pertaining to the Work. 

SECTION6 
CONTRACT ADMINISTRATION 

BY ARCHITECT and/or ENGINEER 

REPRESENTATIVE OF COUNTY. 
The Architect and/or Engineer, unless otherwise directed by COUNTY in writing, will perform those duties and 
discharge those responsibilities allocated to the Architect and/or Engineer as set forth in the Contract Documents. 
The Architect and/or Engineer shall be COUNTY's representative from the effective date of this Agreement until 
a final Certificate for Payment is issued. The Architect and/or Engineer shall be authorized to act on behalf of 
COUNTY only to the extent provided in the Contract Documents. 

COMMUNICATE THROUGH ARCHITECT AND/OR ENGINEER. 
COUNTY and CONTRACTOR shall communicate with each other in the first instance through the Architect and/or 
Engineer. 
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C. INTERPRETER; JUDGE. 
The Architect and/or Engineer shall be the initial interpreter of the requirements of the Contract Documents and the 
judge of the performance thereunder by CONTRACTOR. The Architect and/or Engineer shall render written or 
graphic interpretations necessary for the proper execution or progress of the Work with reasonable promptness on 
request of CONTRACTOR. 

D. CERTIFY PAYMENT. 

E. 

F. 

G. 

The Architect and/or Engineer will review CONTRACTOR's Applications for Payment and will certify to 
COUNTY for payment to CONTRACTOR those amounts then due CONTRACTOR as provided in this Agreement. 

AUTHORITY TO REJECT WORK. 
The Architect and/or Engineer shall have authority to reject Work that is defective or does not confonn to the 
requirements of the Contract Documents. If the Architect and/or Engineer deems it necessary or advisable, the 
Architect and/or Engineer shall have authority to require additional inspection or testing of the Work for compliance 
with requirements of the Contract Documents. 

APPROVE SUBMITTALS. 
The Architect and/or Engineer will review and approve, or take other appropriate action as necessary, concerning 
CONTRACTOR's submittals including Shop Drawings, Product Data and Samples. Such review, approval or other 
action shall be for the sole purpose of determining conformance with the design concept and information given 
through the Contract Documents. 

CHANGE ORDER; FIELD ORDER. 
The Architect and/or Engineer will prepare Change Orders, defined herein, and may authorize minor changes in the 
Work by Field Order, defined herein, as provided elsewhere herein. 

H. DETERMINE BENCHMARKS. 
The Architect and/or Engineer shall, upon written request from CONTRACTOR, conduct inspections to determine 
the date of Substantial Completion and the date of Final Completion, will receive and forward to COUNTY for 
COUNTY's review and records, written warranties and related documents required by the Contract Documents and 
will issue a final Certificate for Payment upon compliance with the requirements oftbe Contract Documents. 

I. FINAL AS TO AESTHETICS. 

1. 

K. 

L. 

The Architect's and/or Engineer's decisions in matters relating to aesthetic effect shall be final if consistent with 
the intent of this Agreement. 

CLAIMS BY CONTRACTOR, NOTICE. 
All CONTRACTOR claims shall be initiated by written notice to COUNTY and the Architect and/or Engineer. 
Such written notice and claim must be furnished within seven (7) days after occurrence of the event, or the first 
appearance of the condition, giving rise to the claim. 

PROCEED; CHANGE ORDER. 
Pending final resolution ofany claim of CONTRACTOR, CONTRACTOR shall diligently proceed with the Work 
and COUNTY shall continue to make payments to CONTRACTOR in accordance with this Agreement. The 
resolution of any claim under this subsection shall be reflected by a Change Order executed by COUNTY, the 
Architect and/or Engineer and CONTRACTOR. 

CLAIMS FOR CONCEALED AND UNKNOWN CONDITIONS. 
Should concealed and unknown conditions be encountered in the performance of the Work (a) below the surface of 
the ground or (b) in an existing structure be at variance with the conditions indicated by the Contract Documents, 
or should unknown conditions of an unusual nature differing materially from those ordinarily encountered in the 
area and generally recognized as inherent in work of the character provided for in the Contract Documents, be 
encountered, the Agreement Price shall be equitably adjusted by Change Order upon the written notice and claim 
by either Party made within seven (7) days after the first observance of the condition. As a condition precedent to 
COUNTY having any liability to CONTRACTOR for concealed or unknown conditions, CONTRACTOR must 
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give COUNTY and the Architect and/or Engineer written notice and claim as provided in this subsection, and 
shall constitute a waiver by CONTRACTOR of any claim arising out of or relating to such concealed or unknown 
condition. 

M. CLAIMS FOR ADDITIONAL COST. 
If CONTRACTOR wishes to make a claim for an increase in the Agreement Price, as a condition precedent to any 
liability of COUNTY therefore, CONTRACTOR shall give the Architect and/or Engineer written notice of such 
claim within seven (7) days after the occurrence of the event, or the first appearance of the condition, giving rise to 
such claim. Such notice shall be given by CONTRACTOR before proceeding to execute any additional or changed 
Work. The failure by CONTRACTOR to timely give such notice and to give such notice prior to executing the 
Work shall constitute a waiver of any claim for additional compensation. 

I) Direct Costs. 
In connection with any claim by CONTRACTOR against COUNTY for compensation in excess of the 
Agreement Price, any liability of COUNTY for CONTRACTOR's cost shall be strictly limited to direct 
costs incurred by CONTRACTOR and shall in no event include indirect costs or consequential damages of 
CONTRACTOR. COUNTY shall not be liable to CONTRACTOR for claims of third parties, including 
Subcontractors, defined herein, unless and until liability of CONTRACTOR for claims of third parties has 
been established therefore in a court of competent jurisdiction. 

N. CLAIMS FOR ADDITIONAL TIME. 
If CONTRACTOR is delayed in progressing any task which at the time of the delay is then critical or which during 
the delay becomes critical, as the sole result of any act or neglect to act by COUNTY or someone acting in 
COUNTY's behalf, or by changes ordered in the Work, unusual delay in transportation, unusually adverse weather 
conditions not reasonably anticipatable, fire or any causes beyond CONTRACTOR's control, then the date for 
achieving Substantial Completion of the Work shall be extended upon the written notice and claim of 
CONTRACTOR to COUNTY and the Architect and/or Engineer, for such reasonable time as the Architect and/or 
Engineer may determine. Any notice and claim for an extension of time by CONTRACTOR shall be made not more 
than seven (7) days after the occurrence of the event or the first appearance of the condition giving rise to the claim 
and shall set forth in detail CONTRACTOR's basis for requiring additional time in which to complete the Project. 
In the event the delay to CONTRACTOR is a continuing one, only one notice and claim for additional time shall 
be necessary. If CONTRACTOR fails to make such claim as required in this subsection, any claim for extension 
of time shall be waived. 

0 . FIELD ORDERS. 

A. 

B. 

C. 

In the field, the Architect and/or Engineer shall have authority to order minor changes in the Work not involving 
a change in the Agreement Price or Term and not inconsistent with the intent of this Agreement. Such changes 
shall be affected by field order ("Field Order") and shall be binding upon CONTRACTOR. CONTRACTOR 
shall carry out such Field Orders promptly. 

"SUBCONTRACTOR" DEFINED. 

SECTION7 
SUBCONTRACTORS 

A Subcontractor is an entity which has a direct contract with CONTRACTOR to perfonn a portion of the Work. 

AW ARD OF SUBCONTRACTORS. 
Upon execution of this Agreement, CONTRACTOR shall furnish COUNTY, in writing, the names of persons or 
entities proposed by CONTRACTOR to act as a Subcontractor on the Project. COUNTY shall promptly reply to 
CONTRACTOR, in writing, stating any objections COUNTY may have to such proposed Subcontractor. 
CONTRACTOR shall not subcontract with any Party to whom COUNTY has objections. 

RIGHTS AGAINST SUBCONTRACTORS, 
All subcontracts shall afford CONTRACTOR rights against the Subcontractor which correspond to those rights 
afforded to COUNTY against CONTRACTOR herein. 
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A. 

B. 

c. 

D. 

CHANGES PERMITTED. 

SECTION 8 
CHANGES IN THE WORK 

Changes in the Work within the general scope of this Agreement, consisting of additions, deletions, revisions, or 
any combination thereof, may be ordered without invalidating this Agreement, by Change Order or by Field Order. 
"CHANGE ORDER" DEFINED. 
Change Orders shall mean a written order to CONTRACTOR executed by COUNTY and the Architect and/or 
Engineer, issued after execution of this Agreement, authorizing and directing a change in the Work or an adjustment 
in the Agreement Price or the Term, or any combination thereof. The Agreement Price and the Term may be changed 
only by Change Order. Changed Work cannot be started until a fully executed Change Order is on file with 
COUNTY; including but not limited to Change Orders that need approval ofCOUNTY's Board of County 
Commissioners. 

HOW CHANGES ARE DETERMINED. 
Any changes in the Agreement Price resulting from a Change Order shall be determined as follows: (a) by mutual 
agreement between COUNTY and CONTRACTOR as evidenced by ( 1) the change in the Agreement Price being 
set forth in the Change Order, (2) such change in the Agreement Price, together with any conditions or requirements 
related thereto, being initialed by both parties and (3) CONTRACTOR 's execution of the Change Order, or (b) if 
no mutual agreement occurs between COUNTY and CONTRACTOR, then, as provided below. 

ALTERNATIVELY, REASONABLE EXPENDITURES. 
If no mutual agreement occurs between COUNTY and CONTRACTOR as contemplated above, the change in the 
Agreement Price, if any, shall then be determined by the Architect and/or Engineer on the basis of the reasonable 
expenditures or savings of those performing, deleting or revising the Work attributable to the change, including, in 
the case of an increase or decrease in the Agreement Price, a reasonable allowance for direct job site overhead and 
profit. In such case, CONTRACTOR shall present, in such form and with such content as COUNTY or the Architect 
and/or Engineer requires, an itemized accounting of such expenditures or savings plus appropriate supporting data 
for inclusion in a Change Order. Reasonable expenditures or savings shall be limited to the following: reasonable 
costs of materials, supplies, or equipment including delivery, costs, reasonable costs of labor, including social 
security, old age and unemployment insurance, fringe benefits required by agreement or custom, and workers' 
compensation insurance, reasonable rental costs of machinery and equipment exclusive of hand tools whether rented 
from CONTRACTOR or others, reasonable costs of premiums for all bonds and insurance, pennit fees, and sales, 
use or other taxes related to the Work, and reasonable cost of direct supervision and job site field office overhead 
directly attributable to the change. In no event shall any expenditure or savings associated with CONTRACTOR's 
home office or other non-job site overhead expense be included in any change in the Agreement Price. Pending 
final determination of reasonable expenditures of savings to COUNTY, payments on account shall be made to 
CONTRACTOR on the Architect and/or Engineer's Certificate for Payment. 

E. UNIT PRICES EOUIT ABLY ADJUSTED. 
If unit prices are provided in this Agreement, and if the quantities contemplated are so changed in a proposed 
Change Order that application of such unit prices to the quantities of changed Work proposed will cause substantial 
inequity to COUNTY or to CONTRACTOR, the applicable unit prices shall be equitably adjusted. 

F. CHANGE ORDER EFFECT. 
The execution of a Change Order by CONTRACTOR shall constitute conclusive evidence of CONTRACTOR' s 
agreement to this Agreement as thus amended, the Agreement Price, Term and the changes in the Work. 
CONTRACTOR, by executing the Change Order, waives and forever releases any claim against COUNTY for 
additional time or compensation for matters relating to or arising out of or resulting from the Work included within 
or affected by the executed Change Order. 

G. NOTICE; CONSENT. 
CONTRACTOR shall notify and obtain the consent and approval ofCONTRACTOR's surety with reference to all 
Change Orders if such notice, consent or approvals are required by CONTRACTOR's surety or by law. 
CONTRACTOR 's execution of the Change Order shall constitute CONTRACTOR's warranty to COUNTY that 
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A. 

the surety has been notified of and consents to have expressly consented thereto. CONTRACTOR shall provide 
to the COUNTY a rider to the original bond as provided by the surety. 

SECTION9 
UNCOVERING AND CORRECTING WORK 

UNCOVERING WORK. 
ff any of the Work is covered contrary to the Architect's and/or Engineer's request or to any provisions of this 
Agreement, it shall, ifrequired by the Architect and/or Engineer or COUNTY, be uncovered for the Architect and/or 
Engineer's inspection and shall be properly replaced at CONTRACTOR's expense without change in the Tenn. 

B. CORRECT WORK. 
CONTRACTOR shall immediately proceed to correct Work rejected by the Architect and/or Engineer as defective 
or failing to conform to this Agreement. CONTRACTOR shall pay all costs and expenses associated with correcting 
such rejected Work, including any additional testing and inspections, and reimbursement to COUNTY for the 
Architect's and/or Engineer's services and expenses made necessary thereby. 

C. w ARRANTY. 
If within one ( 1) year after the date of COUNTY' s issuance of final payment to CONTRACTOR any of the 
Work is found to be defective or not in accordance with this Agreement, CONTRACTOR shall correct it promptly 
upon receipt of written notice from COUNTY. This obligation shall survive final payment by COUNTY and 
termination of this Agreement. With respect to Work first performed and completed after Substantial Completion, 
this one (1) year obligation to specifically correct defective and nonconforming Work shall be extended by the 
period of time which elapses between Substantial Completion and completion of the subject Work. 

D. NO ESTABLISHMENT OF LIMITATIONS OF TIME. 
Nothing contained in this Section shall establish any period of limitation with respect to other obligations which 
CONTRACTOR has under this Agreement. Establishment of the one year time period in this Section relates only 
to the duty of CONTRACTOR to specifically correct the Work. 
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ITEM 

1.0 

1.01 

2.0 

2.01 

2.02 

2.03 

2.04 

2.05 

2.06 

2.08 

4.0 

4.01 

5.0 
5.01 

5.02 

5.03 

5.04 

5.05 

5.06 

5.07 

5.08 

5.09 

5.10 

5.11 

5.12 

5.13 

5.14 

5.15 

5.16 

5.17 

5.18 

5.19 

5.20 

5.21 

FEE SCHEDULE 
EXHIBITC 

DESCRIPTION UNIT 

PERMITTING 

PERMIT ALLOWANCE COST 

LABOR 

ESTIMATOR HOUR 

FOREMAN HOUR 

EQUIPMENT OPERATOR HOUR 

EXPEDITOR HOUR 

SKILLED LABORER HOUR 

LABORER HOUR 

TRUCK DRIVER HOUR 

MAINTENANCE OF TRAFFIC 

MAINTENANCE OF TRAFFIC COST 
ALLOWANCE 

EQUIPMENT 

EQUIPMENT TRUCK HOUR 

TRAILER HOUR 

TANKER TRAILER WITH TRACTOR HOUR 

GRADE TRACTOR HOUR 

LOWBOY WITH TRACTOR HOUR 

TRACTOR WITH STREET BROOM HOUR 

SMALL LOADER HOUR 

LARGE LOADER HOUR 

DOZER HOUR 

SKID LOADER HOUR 

SINGLE AXLE TRASPORT HOUR 

TANDEM AXLE TRANSPORT HOUR 

TRI AXLE DUMP TRANSPORT HOUR 

SINGLE AXLE TRUCK HOUR 

TANDEM AXLE TRUCK HOUR 

TRI AXLE DUMP TRUCK HOUR 

AUGER-POLE TRUCK HOUR 

LIGHT TOWER HOUR 

TEMPORARY CONCRETE BARRIER HOUR 
WALLS (Set up & delivery included) 

CROSSING PLATE 4'X4' HOUR 

CROSSING PLATE 8'X12' HOUR 

UNIT PRICE UNIT PRICE 
HOURLY · HOURLY· 
NORMAL AFTERHOURS & 

BUSINESS HRS HOLIDAYS 

REIMBURSED AT COST 

$ 65.00 $ 125.00 

$ 100.00 $ 175.00 

$ 90.00 $ 150.00 

$ 110.00 $ 185.00 

$ 75.00 $ 120.00 

$ 60.00 $ 90.00 

$ 60.00 $ 90.00 

REIMBURSED AT COST 

$ 75.00 $ 150.00 

$ 50.00 $ 100.00 

$ 400.00 $ 600.00 

$ 200.00 $ 300.00 

$ 400.00 $ 550.00 

$ 100.00 $ 150.00 

$ 375.00 $ 450.00 

$ 425.00 $ 500.00 

$ 225.00 $ 325.00 

$ 150.00 $ 250.00 

$ 175.00 $ 275.00 

s 200.00 $ 300.00 

$ 275.00 $ 375.00 

$ 80.00 $ 140.00 

$ 90.00 $ 150.00 

$ 100.00 $ 150.00 

$ 300.00 $ 375.00 

$ 50.00 s 50.00 

$ 300.00 $ 350.00 

$ 50.00 $ 75.00 

s 50.00 $ 75.00 
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UNIT PRICE UNIT PRICE 
HOURLY - HOURLY-
NORMAL AFTERHOURS & 

ITEM DESCRIPTION UNIT BUSINESS HRS HOLIDAYS 

5.22 AIR COMPRESSOR WITH JACK HAMMER HOUR 
AND HOSES $ 100.00 $ 150.00 

5.23 TRENCH BOX HOUR $ 250.00 $ 300.00 

5.24 SHORING - SHEET PILING HOUR $ 500.00 $ 550.00 

5.25 CHAIN SAW HOUR $ 25.00 $ 45.00 
5.26 CUT OFF SAW - PIPE SAW HOUR $ 25.00 $ 45.00 

5.27 STREET SAW - SELF PROPELLED HOUR $ 25.00 $ 45.00 

5.28 PIPE TAPPING MACHINE HOUR $ 500.00 $ 700.00 
5.29 PIPE LASER HOUR $ 30.00 $ 50.00 
5.30 TEST PUMP HOUR $ S0.00 $ 100.00 
5.31 HAND TEST PUMP HOUR $ 30.00 $ 60.00 
5.32 JET PUMP HOUR $ 200.00 $ 300.00 
5.33 CEMENT MIXER HOUR $ 50.00 $ 75.00 
5.34 GENERATOR - SMALL HOUR $ 20.00 $ 30.00 
5.35 GENERATOR - 3.5KW TO 25KW HOUR $ 30.00 $ 40.00 
5.36 GENERATOR - GREATER THAN 25KW HOUR $ 40.00 $ 60.00 

5.37 COMPACTOR - PLATE TAMP OR HOUR 
JUMPING JACK $ 50.00 $ 65.00 

5.38 ROLLER HOUR $ 65.00 $ 90.00 
5.39 MILLING MACHINE HOUR $ 500.00 $ 750.00 
5.40 WELL POINTING EQUIPMENT HOUR $ 500.00 $ 750.00 
5.41 3" PUMP WITH HOSES HOUR $ 100.00 $ 125.00 
5.42 4" DD PUMP WITH HOSES HOUR $ 120.00 $ 175.00 
5.43 4" VACUUM PUMP WITH HOSES HOUR $ 130.00 $ 185.00 

5.44 6" VACUUM PUMP WITH HOSES HOUR $ 150.00 $ 200.00 

5.45 8" HYDRAULIC PUMP WITH HOSES HOUR $ 200.00 $ 275.00 

5.46 PUMPER TRUCK HOUR $ 500.00 $ 650.00 

5.47 WATER-TANK TRUCK 3,000 GAL HOUR $ 300.00 $ 400.00 

5.48 JETTER VAC TRUCK - 16 YARD HOUR $ 450.00 $ 500.00 

TRACKED HYDRAULIC EXCAVATORS -

5.49 COMPACT HP 25-30 GROSS, DIGGING HOUR 
REACH 15', OPERATING WIEGHT 3,500 
LBS WITH FRONT GRADING BLADE $ 200.00 $ 3S0.00 

TRACKED HYDRAULIC EXCAVATORS -

5.50 LIGHT HP 50 GROSS, DIGGING REACH HOUR 
18', OPERATING WIEGHT 18,000 LBS 
WITH FRONT GRADING BLADE $ 350.00 $ 450.00 

TRACKED HYDRAULIC EXCAVATORS-
5.51 MEDIUM HP 92 GROSS, DIGGING HOUR 

REACH 25', OPERATING WIEGHT 32,000 
LBS WITH FRONT GRADING BLADE $ 42S.OO $ 525.00 
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UNIT PRICE UNIT PRICE 
HOURLY- HOURLY-
NORMAL AFTERHOURS & 

ITEM DESCRIPTION UNIT BUSINESS HRS HOLIDAYS 

5.52 TRACKED HYDRAULIC EXCAVATORS- HOUR 
LARGE $ 500.00 $ 650.00 

RUBBER TIRE BACKHOE LOADER - 4WD 

5.53 HP 83 GROSS, FRONT LOADER CAPACITY HOUR 
5,000 LBS, OPERATING WEIGHT -14,500 
LBS BACKHOE BUCKET CAPACITY 1 
CUBIC YARD, DIGGING DEPTH 14' $ 250.00 $ 300.00 

6.0 SUBCONTRACTOR AND MATERIALS 

6.01 
SUBCONTRACTOR • NOT TO EXCEED 

PERCENTAGE 10% 10% 
10% 

6.02 
MATERIAL MARKUP· NOTTO EXCEED 

PERCENTAGE 10% 10% 
10% 
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