

**23Q-225 CR 475A (SW 27th Avenue) Improvements
Exhibit B – Fee Schedule**

Task A Fee Schedule

Project		Billing Method	Fee
1	Kittelson (Prime) – Roadway Design & Traffic Analysis	Lump Sum	\$324,924
2	Tillman (Subconsultant) – Drainage & Permitting	Lump Sum	\$320,110
3	Geo-Tech (Subconsultant) – Geotechnical	Lump Sum	\$44,520
4	JCH (Subconsultant) – Surveying/Utility Coordination/RW	Lump Sum	\$17,690
5	WGI (Subconsultant) – Structural/MOT	Lump Sum	\$238,590
TOTAL			\$945,834
Tillman (Subconsultant) – Optional Task – Pumping Analysis			\$113,360

Task B Fee Schedule

Project		Billing Method	Fee
1	Kittelson (Prime) – Roadway Design & Traffic Analysis	Lump Sum	\$290,384
2	Tillman (Subconsultant) – Drainage & Permitting	Lump Sum	\$185,160
3	Geo-Tech (Subconsultant) – Geotechnical	Lump Sum	\$8,675
4	JCH (Subconsultant) – Surveying/Utility Coordination/RW	Lump Sum	\$11,480
5	WGI (Subconsultant) - MOT	Lump Sum	\$40,420
TOTAL			\$536,119